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CONTINUATION SHEET 
FERENCE NO. OF DOCUMENT BEING CONTINUED 

NAME OF OFFEROR OR CONTRACTOR 

ICF JACOB SUNDSTROM INC 

ITEM NO. 
(A) 

0002 

0003 

0004 

SUPPUESISI!RVICES 
(B) 

LDGMOOOO DCN - Line ID: 1351SEC107-005 
Funding Flag: Partial 
Funded: $738,096.27 
~ccounting Info: 
13-14-B-51CTCUF-ZZZG73-2515-LDGMSC00--1351SEC107-C 
06 BFY: 13 EFY: 14 Fund: B Budget Org: 51CTCUF 
Program (PRC): ZZZG73 Budget (BOC): 2515 Job #: 
LDGMSCOO DCN - Line ID: 1351SEC107-006 
Funding Flag: Partial 
Funded: $172,000.00 
~ccounting Info: 
13-14-B-51CTCUF-ZZZG73-2504---1351SEC107-002 BFY: 
13 EFY: 14 Fund: B Budget Org: 51CTCUF Program 
(PRC): ZZZG73 Budget (BOC): 2504 DCN- Line ID: 
1351SEC107-002 
Funding Flag: Partial 
Funded: $0.00 

~ase Period ODCs -- Travel 
Incrementally Funded Amount: I (b)( 4) 

!A-ccounting Info: 
13~14-B~51CTCUF-ZZZG73-2515-LDGP0000--1351SEC107-C 

03 BFY: 13 EFY: 14 Fund: B Budget Org: 51CTCUF 
Program (PRC): ZZZG73 Budget (BOC): 2515 Job#: 
~DGPOOOO DCN - Line ID: 1351SEC107-003 
Funding Flag: Complete 
Funded: l(b)(4) I 

Base Period ODCs -- Materials.~~~----, 
Incrementally Funded Amount: l(b)(4) I 
!A-ccounting Info: 
13-14-B-51CTCUF-ZZZG73-2515-LDGP0000--1351SEC107-0 
03 BFY: 13 EFY: 14 Fund: B Budget Org: 51CTCUF 
Program (PRC): ZZZG73 Budget (BOC): 2515 Job #: 
LDGPOOOO DCN - Line ID: 1351SEC107-003 
Funding Flag: Complete 
Funded: I (b)(4) I 
Base Period Optional Support 
(Option Line Item) 

0005 Option Yr I - Labor Cost 
(Option Line Item) 

0006 pPtion Yr I ODC's -- Travel 
~ontinued ... 

QUANTITY UNIT UNIT PRICE 
(C) (D) (E) 

52 

AMOUNT 
(F) 

l(b)(4) 

l(b)(4) 

(b )(4) 

OPTIONAL FORM 33e (4-88) 
~by GSA 
FAR(4CPR)53.110 

~-----------------------------------------------------------------------------------------------------~ 



EFERIINCl NO. OF DOCUMENT IIEING CONTINUED 
CONTINUATION SHEET P-W-13_017 

NAME OF OFJ'EftOR Olt CONTRACTOR 

r'CF JACOB SUNDSTROM INC 

ITEM NO. 6UPPUESISEIMCES 

(A) (B) 

(Option Line Item) 

0007 Option Yr I ODCs - - Materials 
(Option Line Item) 

0008 Option Yr I Optional Support 
(Option Line Item) 

0009 pPtion Yr II - Labor Costs 
(Option Line Item) 

0010 Option Yr II - ODCs --Travel 
(Option Line Item) 

0011 Option Yr II ODCs -- Materials 
(Option Line Item) 

0012 f:>ption Yr II - Optional Support 
(Option Line Item) 

0013 f:>ption Yr III - Labor 
(Option Line Item) 

Cost 

0014 Option Yr II I ODCs - Materials 
(Option Line Item) 

0015 Option Yr III - ODCs Travel 
(Option Line Item) 

0016 pPtion Yr III - Optional support 
(Option Line Item) 

0017 pPtion Yr IV - Labor Costs 
(Option Line Item) 

0018 Option Yr IV ODCs -- Travel 
(Option Line Item) 

0019 Option Yr IV ODCs -- Materials 
(Option Line Item) 

0020 pption Yr IV - Optional Support 
(Option Line Item) 

~he obligated amount of award: $2,259,546.27. 
~otal for this award is shown in box 26. 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 

The 
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AMOUNT 
(F) 

(b )(4) 

OPTIONAL FORM 338 (4-88) 
Spi!IIIONd by GSA 
FAR(48CFR)53.110 
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PART I - THE SCHEDULE 

SECTION B -SUPPLIES OR SERVICES AND PRICES/COSTS 

B.1 TIME-AND-MATERIALS/LABOR-HOUR PROPOSAL REQUIREMENTS-COMMERCIAL ITEM 
ACQUISITION (FAR 52.216-31 )(FEB 2007) 

(a) The Government contemplates award of a Time-and-Materials or Labor-Hour type of contract 

resulting from this solicitation. 

(b) The offeror must specify fixed hourly rates in its offer that include wages, overhead, general and 

administrative expenses, and profit. The offeror must specify whether the fixed hourly rate for each labor 

category applies to labor performed by-

(1) The offeror; 
(2) Subcontractors; and/or 
(3) Divisions, subsidiaries, or affiliates or the offeror under a common control. 

(End of Provision) 

B.2 PAYMENT·· FIXED-RATE SERVICES CONTRACT (EPAAR 1552.232·73)(0CT 2000) 

The Government shall pay the Contractor as follows upon the submission of invoices or vouchers 

approved by the Contracting Officer: 

(a) Hourly rate. (1) The amounts shall be computed by multiplying the appropriate hourly rates 

prescribed in the Schedule by the number of direct labor hours performed. The rates shall include wages, 

indirect costs, general and administrative expenses, and profit. Fractional parts of an hour shall be 

payable on a prorated basis. Vouchers may be submitted once each month (or at more frequent intervals, 

if approved by the Contracting Officer) to the paying office. The Contractor shall substantiate vouchers by 

evidence of actual payment and by individual daily job, timecards, or other substantiation approved by the 

Contracting Officer. Promptly after receipt of each substantiated voucher, the Government shall, except 

as otherwise provided in this contract and subject to the terms of paragraph (e) of this contract, pay the 

voucher as approved by the Contracting Officer. 

(2) Unless otherwise prescribed in the Schedule, the Contracting Officer shall withhold 5 percent of the 

amounts due under this paragraph (a), but the total amount withheld shall not exceed $50;000. The 

amounts withheld shall be retained until the execution and delivery of a release by the Contractor as 

provided in paragraph (f) of this contract. 

(3) Unless the Schedule prescribes otherwise, the hourly rates in the Schedule shall not be varied by 

virtue of the Contractor having performed work on an overtime basis. If no overtime rates are provided in 

the Schedule and overtime work is approved in advance by the Contracting Officer, overtime rates shall 

be negotiated. Failure to agree upon these overtime rates shall be treated as a dispute under the 

"Disputes" clause of this contract. If the Schedule provides rates for overtime the premium portion of 

those rates will be reimbursable only to the extent the overtime is approved by the Contracting Officer. 

(b) Materials, other direct costs, and subcontracts. (1) The allowability of direct materials and other 

direct costs shall be determined by the Contracting Officer in accordance with subpart 31.2 of the Federal 
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Acquisition Regulation (FAR) in effect on the date of this contract. Reasonable and allocable material 

handling costs or indirect costs may be included in the charge for material or other direct costs to the 

extent they are clearly excluded from the hourly rate. Material handling and/or indirect cost rates are 

specified in the "Indirect Costs" clause. Material handling costs are comprised of indirect costs, including, 

when appropriate, general and administrative expense allocated to direct materials in accordance with the 

Contractor's usual accounting practices consistent with subpart 31.2 of the FAR. The Contractor shall be 

reimbursed for items and services purchased directly for the contract only when cash, checks, or other 

forms of actual payment have been made for such purchased items or services. Direct materials or other 

direct costs, as used in this clause, are those items which enter directly .into the end product, or which are 

used or consumed directly in connection with the furnishing of the end product. 

(2) Subcontracted effort may be included in the fixed hourly rates discussed in paragraph (a)(l) of this 

clause and will be reimbursed as discussed in that paragraph. Otherwise, the cost of subcontracts that 

are authorized under the subcontracts clause of this contract shall be reimbursable costs under this 

clause provided that the costs are consistent with paragraph (b)(3) of this clause. Reimbursable costs in 

connection with subcontracts shall be payable to subcontractors consistent with FAR 32.504 in the same 

manner as for services purct"lased directly for the contract under paragraph (a)(1) of this clause. 

Reimbursable costs shall not include any costs arising from the letting, administration, or supervision of 

performance of the subcontract, if the costs are included in the hourly rates payable under paragraph 

(a)(l) of this clause. 

(3) To the extent able, the Contractor shall (i) obtain materials at the most advantageous prices 

available with due regard to securing prompt delivery of satisfactory materials; and (ii) take all cash and 

trade discounts, rebates, allowances, credits, salvage, commissions, and other benefits. When unable to 

take advantage of the benefits, the Contractor shall promptly notify the Contracting Officer and give the 

reasons. Credit shall be given to the Government for cash and trade discounts, rebates, allowances, 

credits, salvage, the value of any appreciable scrap, commissions, and other amounts that have accrued 

to the benefit of the Contractor, or would have accrued except for the fault or neglect of the Contractor. 

The benefits lost without fault or neglect on the part of the Contractor, or lost through fault of the 

Government, shall not be deducted from gross costs. 

(4) If the nature ofthe work to be performed requires the Contractor to furnish material which is 

regularly sold to the general public in the normal course of business by the Contractor, the price to be 

paid for such material, notwithstanding paragraph (b )(1) of this contract, shall be on the basis of an 

established catalog or list price, in effect when the material is furnished, less all applicable discounts to 

the Government; provided, that in no event shall such price be in excess of the Contractor's sales price to 

its most favored customer for the same item in like quantity, or the current market price, whichever is 

lower. 
(c) Contracting Officer Notification. For contract administration purposes, the Contractor shall notify the 

Contracting Officer in writing when the total value of all delivery orders issued exceeds 85 percent of the 

maximum price specified in the schedule. 

(d) Maximum amount. The Government shall not be obligated to pay the Contractor any amount in 

excess of the maximum amount in the Schedule, and the Contractor shall no.t be obligated to continue 

performance if to do so would exceed the maximum amount set forth in the Schedule, unless or until the 

Contracting Officer shall have notified the Contractor in writing that the maximum amount has been 

increased and shall have specified in the notice a revised maximum that shall constitute the maximum 

amount for performance under this contract. When and to the extent that the maximum amount set forth 

in the Schedule has been increased, any hours expended, and material or other direct costs incurred by 

the Contractor in excess of the maximum amount before the increase, shall be allowable to the same 

2 
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extent as if the hours expended and material costs had been incurred after the increase in the maximum 

amount. 
(e) Audit. At any time before final payment under this contract, the Contracting Officer may request 

audit of the invoices or vouchers and substantiating material. Each payment previously made shall be 

subject to reduction to the extent of amounts, on preceding invoices or vouchers, that are found by the 

Contracting Officer not to have been properly payable and shall also be subject to reduction for 

overpayments or to increase for underpayments. Upon receipt and approval of the voucher or invoice 

designated by the Contractor as the "completion voucher" or "completion invoice" and substantiating 

material, and upon compliance by the Contractor with all terms of this contract (including, without 

limitation, terms relating to patents and the terms of paragraphs (f) and (g) of this clause), the 

Government shall promptly pay any balance due the Contractor. The completion invoice or voucher, and 

substantiating material, shall be submitted by the Contractor as promptly as practicable following 

completion of the work under this contract, but in no event, later than one year (or such longer period as 

the Contracting Officer may approve in writing) from the date of completion. 

(f) Assignment. The Contractor, and each assignee under an assignment entered into under this 

contract and in effect at the time of final payment under this contract, shall execute and deliver, at the 

time of and as a condition precedent to final payment under this contract, a release discharging the 

Government, its officers, agents, and employees of and from all liabilities, obligations, and claims arising 

out of or under this contract, subject only to the following exceptions: 

(1) Specified claims in stated amounts, or in estimated amounts if the amounts are not susceptible of 

exact statement by the Contractor. 

(2) Claims, together with reasonable incidental expenses, based upon the liabilities of the Contractor 

to third parties arising out of performing this contract, that are not known to the Contractor on the date of 

the execution of the release, and of which the Contractor gives notice in writing to the Contracting Officer 

not more than 6 years after the date of the release or the date of any notice to the Contractor that the 

Government is prepared to make final payment, whichever is earlier. 

(3) Claims for reimbursement of costs (other than expenses of the Contractor by reason of its 

indemnification of the Government against patent liability), including reasonable incidental expenses, 

incurred by the Contractor under the terms of this contract relating to patents. 

(g) Refunds. The Contractor agrees that any refunds, rebates, or credits (including any related 

interest) accruing to or received by the Contractor or any assignee, that arise under the materials portion 

of this contract and for which the Contractor has received reimbursement, shall be paid by the Contractor 

to the Government. The Contractor and each assignee, under an assignment entered into under this 

contract and in effect at the time of final payment under this contract, shall execute and deliver, at the 

time of and as a condition precedent to final payment under this contract, an assignment to the 

Government of such refunds, rebates, or credits (including any interest) in. form and substance 

satisfactory to the Contracting Officer. 
(End of clause) 

B-3 OPTION TO EXTEND THE EFFECTIVE PERIOD OF THE CONTRACT-TIME AND 
MATERIALS OR LABOR HOUR CONTRACT (EPAAR 1552.217·75)(APR 1984) 

(a) The Government has the option to extend the effective period of this contract for (4) four additional 

period(s). If more than sixty (60) days remain in the contract effective period, the Government, without 

prior written notification, may exercise this option by issuing a contract modification. To unilaterally 

exercise this option within the last 60 days of the effective period, the Government must issue written 

3 
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notification of its intent to exercise the option prior to that last 60-day period. This preliminary notification 

does not commit the Government to exercising the option. 

(b) If the option(s) are exercised, the "Ceiling Price" clause will be modified to reflect a new and separate 
ceiling price of: 

Option Period 1: 

Option Period II : 

Option Period Ill : 

Option Period IV: 

$2,859,258.00 

$2,910,091.00 

$ 2,961 ,891 .00 

$ 3,014,745.00 

(c) The "Effective Period of the Contract" clause will be modified to as follows: 

Base 

Option Period I: 

Option Period II: 

Option Period Ill: 

Option Period IV: 

Start date 

Sept. 19, 2013 

Sept. 19,2014 
Sept. 19, 2015 

Sept. 19, 2016 
Sept. 19, 2017 

(End of clause) 

End date 

Sept. 18, 2014 

Sept. 18, 2015 
Sept. 18,2016 

Sept. 18, 2017 

Sept. 18, 2018 

8.4 The following fixed rates shall apply for payment purposes for the duration of the contract. 

BASE PERIOD: Start date 
Sept. 19, 2013 

Item Labor Classification 

0001 Senior Program Manager 

End date 
Sept. 18, 2014 

Estimated 
Labor Hrs 
Quantity 

900 

0002 identity Management Lifecycle Task Lead 2,000 

0003 PACS Project Task Lead 2,000 

0004 Privacy and Security Task Lead 2,000 

Subtotal Key Personnel 6,900 

0005 (b)(4) (b)(4) 

0005 

0005 

0005 

0005 

0005 

Fixed Hourly Total 
Rate 

(b )(4) r- - (b )(4) 

r- -
.._ -
- -
- -
-r--

r-- - 1--

f-- - 1--

r-- - -
r-- - -
- 1-1--

4 
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0005 (b )(4) (b )(4) 
0005 

0005 

Subtotal Non-Key Personnel (NTE) 18,820 

Subtotal 25,720 

Item Other Direct Costs 
0009 Travel 
0010 Materials 

Optional Support- EPA Locations 

Estimated 
Item Labor Classification LaborHrs 

Quantity 
0011 HSPD-12 Specialist 2000 

TOTAL BASE PERIOD 

Total Hours 

Total Base Period (Time and Materials) 27,720 

Fixed Hourly 
Rate 

lfh)(.1) 

EP-W-13-017 

i(b)(4) 

l(b)(4) 

Total 

l(b)(4) 

Total 

Total Amount 
Base Period 
$2,809,469 

r-

r-

l 

~ 

----------------------------------------------------------------------------·---------------------------------------- ----------

OPTION PERIOD 1: Start date End date 
Sept. 19, 2014 Sept. 18, 2015 

Estimated Fixed Hourly 
Item Labor Classification LaborHrs Total 

Quantity 
Rate 

0001 Senior Program Manager 900 (b )(4) 
0002 Identity Management Lifecycle Task Lead 2,000 

0003 PACS Project Task Lead 2,000 

0004 Privacy and Security Task Lead 2,000 

Subtotal Key Personnel 6,900 

0005 (b )(4) 
- -

0005 
- -

0005 
- -

0005 
- -

0005 
- -

0005 

5 
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0005 (b)(4) (b) (b )(4) 

0005 (4) 
0005 

Subtotal Non-Key Personnel (NTE) 18,820 

Subtotal 25,720 

Item Other Direct Costs 
0009 Travel 
0010 Materials 

Optional Support- EPA Locations 

Item Labor Classification 

0011 HSPD-12 Specialist 

TOTAL OPTION PERIOD I 

Total Base Period (Time and Materials) 

OPTION PERIOD II: Start date 
Sept, 19, 2015 

Item Labor Classification 

0001 Senior Program Manager 

0002 Identity Management Lifecycle Task Lead 

0003 PACS Project Task Lead 

0004 Privacy and Security Task Lead 

Subtotal Key Personnel 

0005 (b)(4) 
0005 

0005 

0005 

0005 

0005 

0005 

Estimated Fixed Hourly 
LaborHrs 
Quantity Rate 

2,000 J(b)(4) 

' Total Hours 

27,720 

End date 
Sept. 18, 2016 

Estimated Fixed Hourly 
Labor Hrs 
Quantity Rate 

900 (b )(4) 
2,000 

2,000 

2,000 

6,900 

(b)(4) 
t--

(b)(4) 

t--

~ 

1-

r-

r-

EP-W-13-017 

(b)(4) 

Total 

i(b)(4) ~ 

Total 

L 

Total Amount 
Base Period 
$2,859,258 

Total 

-
-
-
f--

6 
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0005 (b )(4) (b) l(b)(4) ~ (b )(4) - 1-
0005 (4) 

1-
Subtotal Non-Key Personnel (NTE) 

1-
Subtotal 25,720 

Item Other Direct Costs Total 
0009 Travel l(b)(4) ~ 0010 Materials 

Optional Support- EPA Locations 

Estimated 
Fixed Hourly I Item Labor Classification Labor Hrs Total 

Quantity 
Rate 

0011 HSPD-12 Specialist 2 000 l(b)(4) r 

TOTAL OPTION PERIOD II 

Total Hours 
Total Amount 
Base Period 

Total Base Period (Time and Materials) 

OPTION PERIOD Ill: Start date 
Sept.19, 2016 

Item Labor Classification 

0001 Senior Program Manager 

0002 Identity Management Lifecycle Task Lead 

0003 PACS Project Task Lead 

0004 Privacy and Security Task Lead 

Subtotal Key Personnel 

0005 (b)(4) 
0005 

0005 

0005 

0005 

0005 

0005 

0005 

27,720 

End date 
Sept 18, 2017 

Estimated Fixed Hourly 
LaborHrs 
Quantity 

Rate 

900 (b )(4) 
2,000 

2,000 

2,000 

6,900 

$2,910,091 

Total 

(b )(4) 

7 
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0005 ll(b)(4) 
Subtotal Non-Key Personnel (NTE) 18,820 

Subtotal 25,720 

Item Other Direct Costs 
0009 Travel 
0010 Materials 

Optional Support- EPA Locations 

Item Labor Classification 

0011 HSPD-12 Specialist 

TOTAL OPTION PERIOD Ill 

Total Base Period (Time and Materials) 

OPTION PERIOD IV: Start date 
Sept. 19, 2017 

Item Labor Classification 

0001 Senior Program Manager 

0002 Identity Management Lifecycie Task Lead 

0003 PACS Project Task Lead 

0004 Privacy and Security Task Lead 

Subtotal Key Personnel 

0005 (b)(4) 
0005 

0005 

0005 

0005 

0005 

0005 

0005 

0005 

Subtotal Non-Key Personnel (NTE) 

-

Estimated Fixed Hourly 
LaborHrs 
Quantity 

Rate 

2,000 lth \/A\ 

Total Hours 

27,720 

End date 
Sept. 18, 2018 

Estimated Fixed Hourly 
LaborHrs 
Quantity Rate 

900 (b )(4) 
2,000 

2,000 

2,000 

6,900 

(b)(4) 

18,820 I 

EP-W-13-017 

(b )(4) 

Total 

[(b)(4) r-

' Total 

I 

Total Amount 
Base Period 

$2,961 ,891.00 

Total 

I I (b )(4) I 
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I Subtotal 25,720 I $2,602,605.oo 1 

Item Other Direct Costs Total 
0009 Travel l(b)(4) 
0010 Materials 

Optional Support- EPA Locations 

Estimated Fixed Hourly 
Item Labor Classification Labor Hrs Total 

Quantity Rate 

0011 HSPD-12 Specialist 2 000 lfh)(4) 

TOTAL OPTION PERIOD IV 

Total Hours 
Total Amount 
Base Period 

Total Option Period IV (Time and Materials) 27,720 $3,014,745.00 

8.5 CUSTOM -- MATERIALS 

All materials purchased for the performance for this contract shall not exceed the ceiling price of 
$300.000.00 per year for the life of the contract. 

8.6 CUSTOM --OPTION FOR INCREASED QUANTITY 

The Government may increase the quantity of services called for Task 9 per the Statement of Work. The 

Contracting Officer may exercise the option by written notice to the Contractor within 30 days of the 

request for optional support. The support of the task shall continue at the same rate called for under 

the contract, unless the parties otherwise agree. 

8.7 CUSTOM- OTHER DIRECT COSTS 

~ 

L 

Other Direct Costs--Other Direct Costs (ODCs) are items which are allowable and allocable direct costs to 

the contract for which EPA may reimburse the Contractor. ODCs will be treated in accordance with FAR 

regulations. Such items shall be charged in accordance with the Contractor's established and accepted 

accounting practices except as stated below. 

For the following categories, direct costs in excess of the following are not allowable as a charge to this 

contract without the prior written approval of the Cohtracting Officer. Miscellaneous Other Direct Costs are 

considered to include local and long distance travel, material and equipment, supplies for the normal 

conduct of business, parking of the vans needed for contract performance, training, photocopying, which 

are necessary for contract performance. 

Relocation costs and travel costs incidental to relocation of personnel are not allowable. 
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Period 
Base 
Option Period I 
Option Period II 
Option Period Ill 
Option Period IV 

Other Direct Costs 
Travel/Materials 
Travel/Materials 
Travel/Materials 
Travel/Materials 
Travel/Materials 

Total ODC Amount 

LJ 
* General and Administrative or material handling charge applicable to ODCs and in accordance with 

contractor's normal accounting practice. 

Other Direct Costs to be incurred in direct support of this contract effort and not covered by the 

contractor's overhead rates may be charged against the contract. G & A expense as applied to other 

direct costs may be charged against this contract, subject to the conditions specified in the clause entitled 

"Indirect Costs". A fee/profit applied to other direct costs is not considered allowable under this contract. 

If travel is required, the travel must be approved by the Contracting Officer and the Project Officer before 

any travel expenses are incurred. The Contractor shall be reimbursed for allowable and allocable travel 

costs actually incurred by and paid to the Contractor's employees, provided such costs do not exceed the 

amount that would be payable to an employee of the Environmental Protection Agency conducting the 

same travel while on Government business. In determining the dollar value of allowable contractor 

employee travel costs, the limitation of the Federal Travel Regulations effective on the date of travel will 

apply to contractor employees to the same extent they apply to Federal Government employees. 

The Contractor may be required to furnish to the Contracting Officer documentary proof of travel 

expenditures, including receipts for common carrier transportation and lodging expenditures. The 

Contractor may elect to reimburse its employees for meals and incidental expenses (as defined in the 

Federal Travel Regulations) on a per diem basis, and the Contractor will be reimbursed for such 

payments. In no event shall the reimbursement allowed under this provision exceed the standard per 

diem for meals and incidental expenses allowable under the Federal Travel Regulations. 

Miscellaneous Expenses-ODCs for miscellaneous expenses should be limited to costs of those items 

indicated above. ODCs not associated with these categories should be clearly justified. 

(End of Clause) 

8.8 LIMITATION OF FUNDS (FAR 52.232-22)(APR 1984) 

(a) The parties estimate that performance of this contract will not cost the Government more than 

(1) the estimated cost specified in the Schedule or, (2) if this is a cost-sharing contract, the Government's 

share of the estimated cost specified in the Schedule. The Contractor agrees to use its best efforts to 

perform the work specified in the Schedule and all obligations under this contract within the estimated 

cost, which, if this is a cost-sharing contract, includes both the Government's and the Contractor's share 

of the cost. 

(b) The Schedule specifies the amount presently available for payment by the Government and allotted 

to this contract, the items covered, the Government's share of the cost if this is a cost-sharing contract, 

and the period of performance it is estimated the allotted amount will cover. The parties contemplate that 

the Government will allot additional funds incrementally to the contract up to the full estimated cost to the 

10 



EPASS PROGRAM SUPPORT SERVICES EP-W-13-017 

Government specified in the Schedule, exclusive of any fee. The Contractor agrees to perform, or have 

performed, work on the contract up to the point at which the total amount paid and payable by the 

Government under the contract approximates but does not exceed the total amount actually allotted by 

the Government to the contract. 

(c) The Contractor shall notify the Contracting Officer in writing whenever it has reason to believe that 

the costs it expects to incur under this contract in the next 60 days, when added to all costs previously 

incurred, will exceed 75 percent of (1) the total amount so far allotted to the contract by the Government 

or, (2) if this is a cost-sharing contract, the amount then allotted to the contract by the Government plus 

the Contractor's corresponding share. The notice shall state the estimated amount of additional funds 

required to continue performance for the period specified in the Schedule. 

(d) Sixty days before the end of the period specified in the Schedule, the Contractor shall notify the 

Contracting Officer in writing of the estimated amount of additional funds, if any, required to continue 

timely performance under the contract or for any further period specified in the Schedule or otherwise 

agreed upon, and when the funds will be required. 

(e) If, after notification, additional funds are not allotted by the end of the period specified in the 

Schedule or another agreed-upon date, upon the Contractor's written request the Contracting Officer will 

terminate this contract on that date in accordance with the provisions of the Termination clause of this 

contract. If the Contractor estimates that the funds available will allow it to continue to discharge its 

obligations beyond that date, it may specify a later date in its request, and the Contracting Officer may 

terminate this contract on that later date. 

(f) Except as required by other provisions of this contract, specifically citing and stated to be an 

exception to this clause-

(1) The Government is not obligated to reimburse the Contractor for costs incurred in excess of the 

total amount allotted by the Government to this contract; and 

(2) The Contractor is not obligated to continue performance under this contract (including actions 

under the Termination clause of this contract) or otherwise incur costs in excess of-

(i) The amount then allotted to the contract by the Government or; 

(ii) If this is a cost-sharing contract, the amount then allotted by the Government to the contract 

plus the Contractor's corresponding share, until the Contracting Officer notifies the Contractor in writing 

that the amount allotted by the Government has been increased anc:l specifies an increased amount, 

which shall then constitute the total amount allotted by the Government to this contract. 

(g) The estimated cost shall be increased to the extent that (1) the amount allotted by the Government 

or, (2) if this is a cost-sharing contract, the amount then allotted by the Government to the contract plus 

the Contractor's corresponding share, exceeds the estimated cost specified in the Schedule. If this is a 

cost-sharing contract, the increase shall be allocated in accordance with the formula specified in the 

Schedule. 
(h) No notice, communication, or representation in any form other than that specified in 

paragraph (f)(2) of this clause, or from any person other than the Contracting Officer, shall affect the 

amount allotted by the Government to this contract. In the absence of the specified notice, the 

Government is not obligated to reimburse the Contractor for any costs in excess of the total amount 

allotted by the Government to this contract, whether incurred during the course of the contract or as a 

result of termination. 
(i) When and to the extent that the amount allotted by the Government to the contract is increased, any 

costs the Contractor incurs before the increase that are in excess of-

(1) The amount previously allotted by the Government or; 

(2) If this is a cost-sharing contract, the amount previously allotted by the Government to the 

contract plus the Contractor's corresponding share, shall be allowable to the same extent as if incurred 
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afterward, unless the Contracting Officer issues a termination or other notice and directs that the increase 

is solely to cover termination or other specified expenses. 

0) Change orders shall not be considered an authorization to exceed the amount allotted by the 

Government specified in the Schedule, unless they contain a statement increasing the amount allotted. 

(k) Nothing in this clause shall affect the right of the Government to terminate this contract. If this 

contract is terminated, the Government and the Contractor shall negotiate an equitable distribution of all 

property produced or purchased under the contract, based upon the share of costs incurred by each. 

(I) If the Government does not allot sufficient funds to allow completion of the work, the Contractor is 

entitled to a percentage of the fee specified in the Schedule equalling the percentage of completion of the 

work contemplated by this contract. 

(End of clause) 
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SECTION C - DESCRIPTIONS/SPECIFICATIONS/WORK STATEMENT 

C.1 NOTICE REGARDING PROHIBITED CONTRACTOR ACTIVITIES ON ENVIRONMENTAL 
PROTECTION AGENCY (EPA) CONTRACTS (EP 52.000-000)(NOV 1994) 

The Contractor shall not perform any of the following activities on behalf of EPA in connection with this 
contract: 

1. The actual preparation of Congressional testimony. 

2. The interviewing or hiring of individuals for employment at EPA. 

3. Developing and/or writing of Position Descriptions and Performance Standards. 

4. The actual determination of Agency policy. 

5. Participating as a voting member on a Performance Evaluation Board; participating in and/or 
attending Award Fee meetings. 

6. Preparing Award Fee Letters, even under typing services contracts. 

7. The actual preparation of Award Fee Plans. 

8. The preparation of documents on EPA Letterhead other than routine administrative correspondence. 

9. Reviewing vouchers and invoices for the purposes of determining whether costs, hours, and work 
performed are reasonable. 

10. The preparation of Statements of Work, Work Assignments, Technical Direction Documents, Delivery 
Orders, or any other work issuance document under a contract that the contractor is performing or 
may perform. Such a work issuance document, prepared by an EPA prime contractor under an EPA 
prime contract for its subcontractor, is exempt from this prohibition. 

11. The actual preparation of responses to audit reports from the Inspector General, General Accounting 
Office, or other auditing entities. 

12. Preparing responses to Congressional correspondence. 

13. The actual preparation of responses to Freedom of Information Act requests , other than routine, non
judgmental correspondence. 

14. Any contractwhich authorizes a contractor to represent itself as EPA to outside parties. 

15. Conducting administrative hearings. 

16. Reviewing findings concerning the eligibility of EPA employees for security clearances. 

17. The actual preparation of an office's official budget request. 
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C.2 STATEMENT OF WORK/SPECIFICATIONS 

The Contractor shall furnish the necessary personnel, material, equipment, services and facilities 
(except as otherwise specified), to perform the Statement of Work/Specifications included as Attachment 
#1. 
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SECTION D - PACKAGING AND MARKING 

[For this solicitation, there are NO clauses in this Section] 
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SECTION E - INSPECTION AND ACCEPTANCE 

E.1 NOTICE Listing Contract Clauses Incorporated by Reference 

NOTICE: 

The following solicitation provisions and/or contract clauses pertinent to this section are hereby 
incorporated by reference: 

FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) 

NUMBER DATE TITLE 

52.246-6 May 2001 INSPECTION-TIME-AND-MATERIAL AND LABOR- HOUR 

EP-W-13-017 
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SECTION F - DELIVERIES OR PERFORMANCE 

F.1 NOTICE Listing Contract Clauses Incorporated by Reference 

NOTICE: 

The following solicitation provisions and/pr contract clauses pertinent to this section are hereby 
incorporated by reference: 

FEDERAL ACQUISITION REGULATION (48 CHAPTER 1) 

NUMBER DATE TITLE 

52.242-15 AUG 1989 STOP WORK ORDER 

F.2 REPORTS OF WORK (EPAAR 1552.211-70) (OCT 2000) 

The Contractor shall prepare and deliver reports, including plans, evaluations, studies, analyses and 
manuals in accordance with the Statement of Work. Each report shall cite the contract number, identify 
the U.S. Environmental Protection Agency as the sponsoring agency, and identify the name of the 
contractor preparing the report. 

The OMS clearance number for progress reports delivered under this contract is 2030-0005 with an 
expiration date of February 28, 2003. 

(End of clause) 

F.3 MONTHLY PROGRESS REPORT (EPAAR 1552.211-72) (JUN 1996) 

(a) The Contractor shall furnish 3 copies of the combined monthly technical and financial progress report 
stating the progress made, including the percentage of the project completed, and a description of the 
work accomplished to support the cost. If the work is ordered using work assignments or delivery orders, 
include the estimated percentage of task completed during the reporting period for each work assignment 
or delivery order. 

(b) Specific discussions shall include difficulties encountered and remedial action taken during the 
reporting period, and anticipated activity with a schedule of deliverables for the subsequent reporting 
period. 

(c) The Contractor shall provide a list of outstanding actions awaiting Contracting Officer authorization, 
noted with the corresponding work assignment, such as subcontractor/consultant consents, overtime 
approvals, and work plan approvals. 

(d) The report shall specify financial status at the contract level as follows: 

(1) For the current reporting period, display the amount claimed. 

(2) For the cumulative period and the cumulative contract life display: the amount obligated, amount 
originally invoiced, amount paid, amount suspended, amount disallowed, and remaining approved 
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amount. The remaining approved amount is defined as the total obligated amount, less the total amount 
originally invoiced, plus total amount disallowed. 

(3) Labor hours. 

(i) A list of employees, their labor categories, and the numbers of hours worked for the reporting period. 

(ii) For the current reporting period, display the expended direct labor hours and costs broken out by EPA 
contract labor hour category for the prime contractor and each subcontractor and consultant. 

(iii) For the cumulative contract period and the cumulative contract life display: the negotiated, expended 
and remaining direct labor hours and costs broken out by EPA contract labor hour category for the prime 
contractor, and each subcontractor and consultant. 

(iv) Display the estimated direct labor hours and costs to be expended during the next reporting period. 

(4) Display the current dollar ceilings in the contract, net amount invoiced, and remaining amounts for the 
following categories: Direct labor hours, total estimated cost, award fee pool (if applicable), subcontracts 
by individual subcontractor, travel, program management, and Other Direct Costs (ODCs). 

(5) Unbilled allowable costs. Display the total costs incurred but unbilled for the current reporting period 
and cumulative for the contract. 

(6) Average cost of direct labor. Compare the actual average cost per hour to date with the average cost 
per hour of the approved work plans for the current contract period. 

(e) The report shall specify financial status at the work assignment or delivery order level as follows: 

(1) For the current period, display the amount claimed. 

(2) For the cumulative period display: amount shown on workplan, or latest work assignment/delivery 
order amendment amount (whichever is later); amount currently claimed; amount paid; amount 

, suspended; amount disallowed; and remaining approved amount. The remaining approved amount is 
defined as: the workplan amount or latest work assignment or delivery order amount (whichever is later), 
less total amounts originally invoiced, plus total amount disallowed. 

(3) Labor hours. 

(i) A list of employees, their labor categories, and the number of hours worked for the reporting period. 

(ii) For the current reporting period, display the expended direct labor hours and costs broken out by EPA 
contract labor hour category for the prime contractor and each subcontractor and consultant. 

(iii) For the current reporting period, cumulative contract period, and the cumulative contract life display: 
the negotiated, expended and remaining direct labor hours and costs broken out by EPA contract labor 
hour category for the prime contractor and each subcontractor and consultant. 

(iv) Display the estimated direct labor hours and costs to be expended during the next reporting period. 

(v) Display the estimates of remaining direct labor hours and costs required to complete the work 
assignment or delivery order. 
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(4) Unbilled allowable costs. Display the total costs incurred but unbilled for the current reporting period 
and cumulative for the work assignment. 

(5) Average cost of direct labor. Display the actual average cost per hour with the cost per hour estimated 
in the workplan. 

(6) A list of deliverables for each work assignment or delivery order during the reporting period. 

(f) This submission does not change the notification requirements of the "Limitation of Cost" or "Limitation 
of Funds" clauses requiring separate written notice to the Contracting Officer. 

(g) The reports shall be submitted to the following addressees on or before the 15th of each month 
following the first complete reporting period of the contract. See EPAAR 1552.232-70, Submission of 
Invoices, paragraph (e), for details on the timing of submittals. Distribute reports as follows: 

L . No. of copies Addressee 

L_ __ - ~[ 
=:JL ~lternate Project Officer- Ed Terry 

1 JL. __ <(ontracting Officer - Benita Jackson 

(End of clause) 

F.4 CONTRACTOR PERFORMANCE EVALUATIONS (EPAAR 1552.242-71) 

In accordance with Federal Acquisition Regulation (FAR) Subpart 42.15 and EPMR 1542.15, the EPA 

will prepare and submit past performance evaluations to the Past Performance Information Retrieval 

System (PPIRS). Evaluation reports will be documented not later than 120 days after the end of an 

evaluation period by using the Contractor Performance Assessment Reporting System (CPARS) which 

has connectivity with PPIRS. Contractors must register in CPARS in order to view/comment on their past 

performance reports. 

J 

19 



----------- ------- ---------·-··· .. ·-···· 

EPASS PROGRAM SUPPORT SERVICES EP-W-13-017 

SECTION G - CONTRACT ADMINISTRATION DATA 

G.1 ORDERING-BY DESIGNATED ORDERING OFFICERS (EPAAR 1552.216-72)(APR 1984) 

(a) The Government will order any supplies and services to be furnished under this contract by issuing 
delivery orders on Optional Form 347, or any agency prescribed form, from the effective date of the 
contract through expiration date of the contract. In addition to the Contracting Officer, the following 
individuals are authorized ordering officers. 

Edna Reynolds -- Primary Contracting Officer Representative 

Ed Terry -- Alternate Contracting Officer Representative 

{b) A Standard Form 30 will be the method of amending delivery orders. 

(c) The Contractor shall acknowledge receipt of each order and shall prepare and forward to the Ordering 
Officer within ten (1 0) calendar days the proposed staffing plan for accomplishing the assigned task within 
the period specified. 

{d) If the Contractor considers the estimated labor hours or specified work completion date to be 
unreasonable, he/she shall promptly notify the Ordering Officer and Contracting Officer in writing within 
1 0 calendar days, stating why the estimated labor hours or specified completion date is considered 
unreasonable. 

(e) Each delivery order will have a ceiling price, which the Contractor may not exceed. When the 
Contractor has reason to believe that the labor payment and support costs for the order, which will accrue 
in the next thirty (30) days, will bring total cost to over 85 percent of the ceiling price specified in the order, 
the Contractor shall notify the Ordering Officer. 

(f) Paragraphs {c), (d), and (e) of this clause apply only when services are being ordered. 

(End of clause) 

G.2 SUBMISSION OF INVOICES (EPAAR 1552.232-70)(JUN 1996) 

In order to be considered properly submitted , an invoice or request for contract financing payment 
must meet the following contract requirements in addition to the requirements of FAR 32.905: 

(a) Unless otherwise specified in the contract, an invoice or request for contract financing payment 
shall be submitted as an original and five copies. The Contractor shall submit the invoice or request for 
contract financing payment to the following offices/individuals designated in the contract: the original and 
two copies to the Accounting Operations Office shown in Block .111! on the c.over of the contract; two 
copies to the Project Officer (the Project Officer may direct one of these copies to a separate address); 
and one copy to the Contracting Officer. 

(b) The Contractor shall prepare its invoice or request for contract financing payment on the 
prescribed Government forms. Standard Forms Number 1034, Public Voucher for Purchases and 
Services other than Personal, shall be used by contractors to show the amount claimed for 
reimbursement. Standard Form 1035, Public Voucher for Purchases and Services other than Personal
Continuation Sheet, shall be used to furnish the necessary supporting detail or additional information 
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required by the Contracting Officer. The Contractor may submit self-designed forms which contain the 
required information. 

(c)(1) The Contractor shall prepare a contract level invoice or request for contract financing payment 
in accordance with the invoice preparation instructions identified as a separate attachment in Section J of 
the contract. If contract work is authorized by individual work assignments, the invoice or request for 
contract financing payment shall also include a summary of the current and cumulative amounts claimed 
by cost element for each work assignment and for the contract total, as well as any supporting data for 
each work assignment as identified in the instructions. 

(2) The invoice or request for contract financing payment shall include current and cumulative 
charges by major cost element such as direct labor, overhead, travel, equipment, and other direct costs. 
For current costs, each major cost element shall include the appropriate supporting schedule identified in 
the invoice preparation instructions. Cumulative charges represent the net sum of current charges by cost 
element for the contract period. 

(3) The charges for subcontracts shall be further detailed in a supporting schedule showing the 
major cost elements for each subcontract. The degree of detail for any subcontract exceeding $5,000 is 
to be the same as that set forth under (c)(2). 

(4) The charges for consultants shall be further detailed in the supporting schedule showing the 
major cost elements of each consultant. For current costs, each major cost element of the consulting 
agreement shall also include the supporting schedule identified in the invoice preparation instructions. 

(d) Invoices or requests for contract financing payment must clearly indicate the period of 
performance for which payment is requested. Separate invoices or requests for contract financing 
payment are required for charges applicable to the basic contract and each option period . 

. '· (e)(1) Notwithstanding the provisions ofthe clause of this contract at FAR 52.216-7, Allowable Cost 
and Payment, invoices or requests for contract financing payment shall be submitted once per month 
unless there has been a demonstrated need and Contracting Officer approval for more frequent billings. 
When submitted on a monthly basis, the period covered by invoices or requests for contractor financing 
payments shall be the same as the period for monthly progress reports required under this contract. 

(2) If the Contracting Officer allows submissions more frequently than monthly, one submittal each 
month shall have the same ending period of performance as the monthly progress report. 

(3) Where cumulative amounts on the monthly progress report differ from the aggregate amounts 
claimed in the invoice(s) or request(s) for contract financing payments covering the same period, the 
contractor shall provide a reconciliation of the difference as part of the payment request. Alternate I (JUN 
1996). If used in a fixed-rate type contract, substitute the following paragraphs (c)(1) and (2) for 
paragraphs (c)(1) and (2) of the basic clause: 

(c)(1) The Contractor shall prepare a contract level invoice or request for contract financing payment 
in accordance with the invoice preparation instructions identified as a separate attachment in Section J of 
the contract. If contract work is authorized by individual delivery orders, the invoice or request for contract 
financing payment shall also include a summary of the current and cumulative amounts claimed by cost 
element for each delivery order and for the contract total, as well as any supporting data for each delivery 
order as identified in the instructions. 

(2) The invoice or request for contract financing payment that employs a fixed rate feature shall 
include current and cumulative charges by contract labor category and by other major cost elements such 
as travel, equipment, and other direct costs. For current costs, each cost element shall include the 
appropriate supporting schedules identified in the invoice preparation instructions. 
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G.3 CONTRACT ADMINISTRATION REPRESENTATIVES 

Edna Reynolds -- Primary Contracting Officer Representative 
reynolds. edna@epa. gov 
202-564-9958 

Ed Terry -- Alternate Contracting Officer Representative 
terry.ed@epa.gov 
202-564-3856 

Benita Jackson -- Contracting Officer 
jackson.benita@epa.gov 
202-564-2996 

EP-W-13-017 
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SECTION H - SPECIAL CONTRACT REQUIREMENTS 

H.1 DISPLAY OF EPA OFFICE OF INSPECTOR GENERAL HOTLINE POSTER (EPAAR 
1552.203-71 )(AUG 2000) 

(a) For EPA contracts valued at $1,000,000 or more including all contract options, the contractor shall 
prominently display EPA Office of Inspector General Hotline posters in contractor facilities where the work 
is performed under the contract. 

(b) Office of Inspector General hotline posters may be obtained from the EPA Office of Inspector General, 
ATTN: OIG Hotline (2443), 1200 Pennsylvania Avenue, NW, Washington, DC 20460, or by calling (202) 
260-5113. 

(c) The Contractor need not comply with paragraph (a} of this clause if it has established a mechanism, 
such as a hotline, by which employees may report suspected instances of improper conduct, and 
provided instructions that encourage employees to make such reports. 

(End of clause) 

H.2 ORGANIZATIONAL CONFLICTS OF INTEREST ALT I (EPAAR 1552.209-71)(MAY 1994) 

(a) The Contractor warrants that, to the best of the Contractor's knowledge and belief, there are no 
relevant facts or circumstances which could give rise to an organizational confl ict of interest, as defined in 
FAR subpart 9.5, or that the Contractor has disclosed all such relevant information. 

(b) Prior to commencement of any work, the Contractor agrees to notify the Contracting Officer 
immediately that, to the best of its knowledge and belief, no actual or potential conflict of interest exists or 
to identify to the Contracting Officer any actual or potential conflict of interest the firm may have. In 
emergency situations, however, work may begin but notification shall be made within five (5) working 
days. 

(c) The Contractor agrees that if an actual or potential organizational conflict of interest is identified during 
performance, the Contractor will immediately make a full disclosure in writing to the Contracting Officer. 
This disclosure shall include a description of actions which the Contractor has taken or proposes to take, 
after consultation with the Contracting Officer, to avoid, mitigate, or neutralize. the actual or potential 
conflict of interest. The Contractor shall continue performance until notified by the Contracting Officer of 
any contrary action to be taken, 

(d) Remedies-The EPA may terminate this contract for convenience, in whole or in part, if it deems such 
termination necessary to avoid an organizational conflict of interest. If the Contractor was aware of a 
potential organizational conflict of interest prior to award or discovered. an actual or potential conflict after 
award and did not disclose it or misrepresented relevant information to the Contracting officer, the 
Government may terminate the contract for default, debar the Contractor from Government contracting, or 
pursue such other remedies as may be permitted by law or this contract. 

(e) The Contractor agrees to insert in each ~ubcontract or consultant agreement placed hereunder 
provisions which shall conform substantially to the language of this clause, including this paragraph, 
unless otherwise authorized by the contracting officer. 

(End of clause) 

23 



EPASS PROGRAM SUPPORT SERVICES EP-W-13-017 

H.3 CONTRACTOR PERFORMANCE EVALUATIONS (EPAAR 1552.242-71)(JULY 2011) 

In accordance with Federal Acquisition Regulation (FAR) Subpart 42.15 and EPAAR 1542.15, the 
EPA will prepare and submit past performance evaluations to the Past Performance Information Retrieval 
System (PPIRS). Evaluation reports will be documented not later than 120 days after the end of an 
evaluation period by using the Contractor Performance Assessment Reporting System (CPARS) which 
has connectivity with PPIRS. Contractors must register in CPARS in order to view/comment on their past 
performance reports. 

(End of clause) 

H.4 SCREENING BUSINESS INFORMATION FOR CLAIMS OF CONFIDENTIALITY (EPAAR 
1552.235-70)(APR 1984) 

(a) Whenever collecting information under this contract, the Contractor agrees to comply with the 
following requirements: 

(1) If the Contractor collects information from public sources, such as books , reports , journals, 
periodicals, public records, or other sources that are available to the public without restriction, the 
Contractor shall submit a list of these sources to the appropriate program office at the time the 
information is initially submitted to EPA. The Contractor shall identify the information according to source. 

(2) If the Contractor collects information from a State or local Government or from a Federal agency, 
the Contractor shall submit a list of these sources to the appropriate program office at the time the 
information is initially submitted to EPA. The Contractor shall identify the information according to source. 

(3) If the Contractor collects information directly from a business or from a source that represents a 
business or businesses, such as a trade association: 

(i) Before asking for the information, the Contractor shall identify itself, explain that it is performing 
contractual work for the U.S. Environmental Protection Agency, identify the information that it is seeking 
to collect, explain what will be done with the information, and give the following notice: 

(A) You may, if you desire, assert a business confidentiality claim covering part or all of the 
information. If you do assert a claim, the information will be disclosed by EPA only to the extent, and by 
means of the procedures, set forth in 40 CFR part 2, subpart B. 

(B) If no such claim is made at the time this information is received by the Contractor, it may be made 
available to the public by the Environmental Protection Agency without further notice to you. 

(C) The contractor shall , in accordance with FAR part 9, execute a written agreem'ent regarding the 
limitations of the use of this information and forward a copy of the agreement to the Contracting Officer. 

(ii) Upon receiving the information, the Contractor shall make a written notation that the notice set out 
above was given to the source, by whom, in what form, and on what date. 

(iii) At the time the Contractor initially submits the information to the appropriate program office, the 
Contractor shall submit a list of these sources, identify the information according to source, and indicate 
whether the source made any confidentiality claim and the nature and extent of the claim. 
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(b) The Contractor shall keep all information collected from nonpublic sources confidential in 
accordance with the clause in this contract entitled "Treatment of Confidential Business Information" as if 
it had been furnished to the Contractor by EPA. 

(c) The Contractor agrees to obtain the written consent of the Contracting Officer, after a written 
determination by the appropriate program office, prior to entering into any subcontract that will ·require the 
subcontractor to collect information. The Contractor agrees to include this clause, including this 
paragraph (c), and the clause entitled "Treatment of Confidential Business Information" in all subcontracts 
awarded pursuant to this contract that require the subcontractor collect information. 

(End of clause) 

H.5 RELEASE OF CONTRACTOR CONFIDENTIAL BUSINESS INFORMATION (EPAAR 1552.235-
79)(APR 1996) 

(a) The Environmental Protection Agency (EPA) may find it necessary to release information submitted 
by the Contractor either in response to this solicitation or pursuant to the provisions of this contract, to 
individuals not employed by EPA. Business information that is ordinarily entitled to confidential treatment 
under existing Agency regulations (40 CFR Part 2) may be included in the information released to these 
individuals. Accordingly, by submission of this proposal or signature on this contract or other contracts, 
the Contractor hereby consents to a limited release of its confidential business information (CBI). 

(b) Possible circumstances where the Agency may release the Contractor's CBI include, but are not 
limited to the following: 

(1) To other Agency contractors tasked with assisting the Agency in the recovery of Federal funds 
expended pursuant to the Comprehensive Environmental Response, Compensation, and Liability Act, 42 
U.S. C. Sec. 9607, as amended, (CERCLA or Superfund); 

(2) To the U.S. Department of Justice (DOJ) and contractors employed by DOJ for use in advising the 
Agency and representing the Agency in procedures for the recovery of Superfund expenditures; 

(3) To parties liable, or potentially liable, for costs under CERCLA Sec. 107 (42 U.S.C. Sec. 9607), et 
al, and their insurers (Potentially Responsible Parties) for purposes of facilitating settlement or litigation of 
claims against such parties; · 

(4) To other Agency contractors who, for purposes of performing the work required under the 
respective contracts, require access to information the Agency obtained under the Clean Air Act (42 
U.S. C. 7401 et seq.); the Federal Water Pollution Control Act (33 U.S.C.1251 et seq.); the Safe Drinking 
Water Act (42 U.S.C. 300f et seq.); the Federal Insecticide, Fungicide and Rodenticide Act (7 U.S.C. 136 
et seq.); the Resource Conservation and Recovery Act (42 U.S.C. 6901 et seq.); the Toxic Substances 
Control Act (15 U.S.C. 2601 et seq.); or the Comprehensive Environmental Response, Compensation, 
and Liability Act (42 U.S.C. 9601 et seq.); 

(5) To other Agency contractors tasked with assisting the Agency in handling and processing 
information and documents in the administration of Agency contracts, such as providing both preaward 
and post award audit support and specialized technical support to the Agency's technical evaluation 
panels; 

(6) To employees of grantees working at EPA under the Senior Environmental Employment (SEE) 
Program; 

(7) To Speaker of the House, President of the Senate, or Chairman of a Committee or Subcommittee; 
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(8) To entities such as the General Accounting Office, boards of contract appeals, and the Courts in 
the resolution of solicitation or contract protests and disputes; 

(9) To Agency contractor employees engaged in information systems analysis, development, 
operation, and maintenance, including performing data processing and management functions for the 
Agency; and 

(1 0) Pursuant to a court order or court-supervised agreement 

(c) The Agency recognizes an obligation to protect the contractor from competitive harm that may 
result from the release of such information to a competitor. (See also the clauses in this document entitled 
"Screening Business Information for Claims of Confidentiality" and "Treatment of Confidential Business 
Information.") Except where otherwise provided by law, the Agency will permit the release of CBI under 
subparagraphs (1 ), (3), ( 4), (5), (6), or (9) only pursuant to a confidentiality agreement. 

(d) With respect to contractors, 1552.235-71 will be used as the confidentiality agreement. With 
respect to Potentially Responsible Parties, such confidentiality agreements may permit further disclosure 
to other entities where necessary to further settlement or litigation of claims under CERCLA. Such entities 
include, but are not limited to accounting firms and technical experts able to analyze the information, 
provided that they also agree to be bound by an appropriate confidentiality agreement. 

(e) This clause does not authorize the Agency to release the Contractor's CBI to the public pursuant to 
a request filed under the Freedom of Information Act. 

(f) The Contractor agrees to include this clause, including this paragraph (f), in all subcontracts at all 
levels awarded pursuant to this contract that require the furnishing of confidential business information by 
the subcontractor. 

(End of clause) 

H.6 COMPLIANCE WITH EPA POLICIES FOR INFORMATION RESOURCES MANAGEMENT 
(EPAAR 1552.211-79)(JAN 2012) 

(a) Definition. Information Resources Management (IRM) is defined as any planning, budgeting, 
organizing, directing, training, promoting, controlling, and managing activities associated with the burden, 
collection, creation, use and dissemination of information. IRM includes both information itself and the 
management of information and related resources such as personnel, equipment, funds, and technology. 
Examples of these services include but are not limited to the following: 

(1) The acquisition, creation, or modification of a computer program or automated data base for delivery 
to EPA or use by EPA or contractors operating EPA programs. 

(2) The analysis of requirements for, study of the feasibility of, evaluation of alternatives for, or design and 
development of a computer program or automated data base for use by EPA or contractors operating 
EPA programs. · 

(3) Services that provide EPA personnel access to or use of computer or word processing equipment, 
software, or related services. 
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(4) Services that provide EPA personnel access to or use of: Data communications; electronic messaging 
services or capabilities; electronic bulletin boards, or other forms of electronic information dissemination; 
electronic record-keeping; or any other automated information services. 

(b) General. The Contractor shall perform any IRM-related work under this contract in accordance with 
the IRM policies, standards, and procedures set forth on the Office of Environmental Information policy 
Web site. Upon receipt of a work request (i.e. delivery order, contract, or work assignment), the 
Contractor shall check this listing of directives. The applicable directives for performance of the work 
request are those in effect on the date of issuance of the work request. The 2100 Series (21 00-2199) of 
the Agency's Directive System contains the majority of the Agency's IRM policies, standards, and 
procedures. 

(c) Section 508 requirements. Contract deliverables are required to be compliant with Section 508 
requirements. The Environmental Protection Agency policy for 508 compliance can be found on the 
Agency's Directive System identified in section (d) of this clause under policy number CIO 2130.0, 
Accessible Electronic and Information Technology. Additional information on Section 508 including EPA's 
508 policy can be found at www.epa.gov/accessibility. 

(d) Electronic access. A complete listing, including full text, of documents incl.uded in the 2100 Series of 
the Agency's Directive System is maintained on the EPA Public Access Server on the Internet at 
http://epa.gov/docs/irmpoli8/. 

(End of clause) 

H.7 TREATMENT OF CONFIDENTIAL BUSINESS INFORMATION (EPAAR 1552.235-71) 
(APR 1984) 

(a) The Contracting Officer, after a written determination by the appropriate program office, may disclose 
confidential business information to the Contractor necessary to carry out the work required under this 
contract. The Contractor agrees to use the confidential information only under the following conditions: 

(1) The Contractor and Contractor's Employees shall: (i) use the confidential information only for the 
purposes of carrying out the work required by the contract; (ii) not disclose the information to anyone 
other than EPA employees without the prior written approval of the Assistant General Counsel for 
Contracts and Information Law; and (iii) return to the Contracting Officer all copies of the information, and 
any abstracts or excerpts therefrom, upon request by the Contracting Officer, whenever the information is 

. no longer required by the Contractor for the performance of the work required by the contract, or upon 
completion of the contract. 

(2) The Contractor shall obtain a written agreement to honor the above limitations from each of the 
Contractor's employees who will have access to the information before the employee is allowed access. 

(3) The Contractor agrees that these contract conditions concerning the use and disclosure of confidential 
information are included for the benefit of, and shall be enforceable by, both EPA and any affected 
business having a proprietary interest in the information. 

(4) The Contractor shall not use any confidential information supplied by EPA or obtained during 
performance hereunder to compete with any business to which the confidential information relates. 

(b) The Contractor agrees to obtain the written consent of the Contracting Officer, after a written 
determination by the appropriate program office, prior to entering into any subcontract that will involve the 
disclosure of confidential business information by the Contractor to the subcontractor. The Contractor 
agrees to include this clause, including this paragraph (b), in all subcontracts awarded, pursuant to this 
contract, that require the furnishing of confidential business information to the subcontractor. 
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(End of clause) 

H.B INFORMATION REGARDING RESPONSIBILITY MATTERS (FAR 52.209-7)(JUL 2013) 

(a) Definitions. As used in this provision-

"Administrative proceeding" means a non-judicial process that is adjudicatory in nature in order to make a 
determination of fault or liability (e.g. , Securities and Exchange Commission Administrative Proceedings, Civilian 
Board of Contract Appeals Proceedings, and Armed Services Board of Contract Appeals Proceedings). This 
includes administrative proceeding at the Federal and State level but only in connection with performance of a 
Federal contract or grant. It does not include agency actions such as contract audits, site visits, corrective plans, or 
inspection of de!iverables. 

"Federal contracts and grants with total value greater than $1 0,000,000" means-

(1) The total value of all current, active contracts and grants, including all priced options; and 

(2) The total value of all current, active orders including all priced options under indefinite
delivery, indefinite-quantity, 8(a), or requirements contracts (including task and delivery and 
multiple-award Schedules). 

"Principal" means an officer, director, owner, partner, or a person having primary management or 
supervisory responsibilities within a business entity (e.g., general manager; plant manager; head of a 
division or business segment; and similar positions). 

(b) The offeror U has U does not have current active Federal contracts and grants with total value 
greater than $10,000,000. 

(c) If the offeror checked "has" in paragraph (b) of this provision, the offeror represents, by submission of 
this offer, that the information it has entered in the Federal Awardee Performance and Integrity 
Information System (FAPIIS) is current, accurate, and complete as of the date of submission of this offer 
with regard to the following information: 

(1) Whether the offeror, and/or any of its principals, has or has not, within the last five years, in 
connection with the award to or performance by the offeror of a Federal contract or grant, been 
the subject of a proceeding, at the Federal or State level that resulted in any of the following 
dispositions: 

(i) In a criminal proceeding, a conviction. 

(ii) In a civil proceeding, a finding of fault and liability that results in the payment of a 
monetary fine, penalty, reimbursement, restitution, or damages of $5,000 or more. 

(iii) In an administrative proceeding, a finding of fault and liability that results in-

(A) The payment of a monetary fine or penalty of $5,000 or more; or 

(B) The payment of a reimbursement, restitution, or damages in excess of 
$100,000. 
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(iv) In a criminal, civil, or administrative proceeding, a disposition of the matter by consent 
or compromise with an acknowledgment of fault by the Contractor if the proceeding could 
have led to any of the outcomes specified in paragraphs (c)(1 )(i) , (c)(1 )(ii), or (c)(1 )(iii) of 
this provision. 

(2) If the offeror has been involved in the last five years in any of the occurrences listed in (c)(1) 
of this provision, whether the offeror has provided the requested information with regard to each 
occurrence. 

(d) The offeror shall post the information in paragraphs (c)(1)(i) through (c)(1 )(iv) of this provision in 
FAPIIS as required through maintaining an active registration in the System for Award Management 
database at https://www.sam.gov/portal/public/SAM/ (see 52.204-7). 

· (End of provision) 

H.9 ACCESS TO CONFIDENTIAL BUSINESS INFORMATION (EPAAR 1552.235-SO)(OCT 2000) 

It is not anticipated that it will be necessary for the contractor to have access to confidential business 
information (CBI) during the performance of tasks required under this contract. However, the following 
applies to any and all tasks under which the contractor will or may have access to CBI : 

The contractor shall not have access to CBI submitted to EPA under any authority until the contractor 
obtains from the Project Officer a certification that the EPA has followed all necessary procedures under 
40 CFR part 2, subpart B (and any other applicable procedures), including providing, where necessary, 
prior notice to the submitters of disclosure to the contractor. · 

(End of clause) 

H.10 COMPLIANCE WITH EPA POLICIES FOR INFORMATION RESOURCES MANAGEMENT 
(EPAA~ 1552.211-79)(JAN 2012) 

' (a) Definition. Information Resources Management (IRM) is defined as any planning, budgeting, 
organizing, directing, training, promoting, controlling, and managing activities associated with the burden, 
collection, creation, use and dissemination of information. IRM includes both information itself and the 
management of information and related resources such as personnel, equipment, funds, and technology. 
Examples of these services include but are not limited to the following: 

(1) The acquisition, creation, or modification of a computer program or automated data base for delivery 
to EPA or use by EPA or contractors operating EPA programs. 

(2) The analysis of requirements for, study of the feasibility of, evaluation of alternatives for, or design and 
development of a computer program or automated data base for use by EPA or contractors operating 
EPA programs. 

(3) Services that provide EPA personnel access to or use of computer or word processing equipment, 
software, or related services. 

(4) Services that provide EPA personnel access to or use of: Data communications; electronic messaging 
services or capabilities; electronic bulletin boards, or other forms of electronic information dissemination; 
electronic record-keeping; or any other automated information services. 
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(b) General. The Contractor shall perform any IRM-related work under this contract in accordance with 
the IRM policies, standards, and procedures set forth on the Office of Environmental Information policy 
Web site. Upon receipt of a work request (i.e. delivery order, contract, or work assignment), the 
Contractor shall check this listing of directives. The applicable directives for performance of the work 
request are those in effect on the date of issuance of the work request. The 2100 Series (21 00-2199) of 
the Agency's Directive System contains the majority of the Agency's IRM policies, standards, and 
procedures. 

(c) Section 508 requirements. Contract deliverables are required to be compliant with Section 508 
requirements. The Environmental Protection Agency policy for 508 compliance can be found on the 
Agency's Directive System identified in section (d) of this clause under policy number CIO 2130.0, 
Accessible Electronic and Information Technology. Additional information on Section 508 including EPA's 
508 policy can be found at www.epa.gov/accessibility. 

(d) Electronic access. A complete listing, including full text, of documents included in the 2100 Series of 
the Agency's Directive System is maintained on the EPA Public Access Server on the Internet at 
http://epa.gov/docs/irmpoli8/. 

(End of clause) 

H.11 KEY PERSONNEL (EPAAR 1552.237-72) APR 1984) 

(a) The Contractor shall assign to this contract the following key personnel: 

• 
• 
• 
• 

Senior Program Manager -I (b)( 4) I 
Identity Management Lifecycle Task Lead -1 (b)( 4) 
PACS Project Task Lead -I (b)( 4 2 l 
Privacy and Security Task Lu.e=ad-';-'-'_'tfu':':'(.=.b-~)-:-(.....:.41:---'-):-_-_-_-_ -_ -_ --,_J 

(b) During the first ninety (90) days of performance, the Contractor shall make no substitutions of key 
personnel unless the substitution is necessitated by illness, death, or termination of employment. The 
Contractor shall notify the Contracting Officer within 15 calendar days after the occurrence of any of these 
events and provide the information required by paragraph (c) of this clause. After the initial 90-day period, 
the Contractor shall submit the information required by paragraph (c) to the Contracting Officer at least 15 
days prior to making any permanent substitutions. 

(c) The Contractor shall provide a detailed explanation of the circumstances necessitating the proposed 
substitutions, complete resumes for the proposed substitutes, and any additional information requested 
by the Contracting Officer. Proposed substitutes should have comparable qualifications to tho$e of the 
persons being replaced . The Contracting Officer will notify the Contractor within 15 calendar days after 
receipt of all required information of the decision on substitutions. This clause will be modified to reflect 
any approved changes of key personnel. 

H.12 GOVERNMENT-CONTRACTOR RELATIONS (EPAAR 1552.237-76)(JUN 1999) 

(a) The Government and the Contractor understand and agree that the services to be delivered under 
this contract by the contractor to the Government are non-personal services and the parties recognize 
and agree that no employer-employee relationship exists or will exist under the c<:>ntract between the 
Government and the Contractor's personnel. It is, therefore, in the best interest of the Government to 
afford both parties a full understanding of their respective obligations. 

(b) Contractor personnel under this contract shall not: 

30 



. - --- - -------------

EPASS PROGRAM SUPPORT SERVICES EP-W-13•017 

(1) Be placed in a position where they are under the supervision, direction, or evaluation of a 
Government employee. 

(2) Be placed in a position of command, supervision, administration or control over Government 
personnel, or over personnel of other Contractors under other EPA contracts, or become a part of the 
Government organization. 

(3) Be used in administration or supervision of Government procurement activities. 

(c) Employee relationship . (1) The services to be performed under this contract do not require the 
Contractor or his/her personnel to exercise personal judgment and discretion on behalf of the 
Government. Rather the Contractor's personnel will act and exercise personal judgment and discretion on 
behalf of the Contractor. 

(2) Rules, regulations, directives, and requirements that are issued by the U.S. Environmental 
Protection Agency under its responsibility for good order, administration, and security are applicable to all 
personnel who enter the Government installation or who travel on Government transportation. This is not 
to be construed or interpreted to establish any degree of Government control that is inconsistent with a 
non-personal services contract. 

(d) Inapplicability of employee benefits. This contract does not create an employer-employee 
relationship. Accordingly, entitlements and benefits applicable to such relationships do not apply. 

(1) Payments by the Government under this contract are not subject to Federal income tax 
with holdings. 

(2) Payments by the Government under this contract are not subject to the Federal Insurance 
Contributions Act. 

(3) The Contractor is not entitled to unemployment compensation benefits under the Social Security 
Act, as amended, by virtue of performance of this contract. 

(4) The Contractor is not entitled to workman's compensation benefits by virtue of this contract. 

(5) The entire consideration and benefits to the Contractor for performance of this contract is 
contained in the provisions for payment under this contract. 

(e) Notice. It is the Contractor's, as well as, the Government's responsibility to monitor contract 
activities and notify the Contracting Officer if the Contractor believes that the intent of this cia use has 
been or may be violated. 

(1) The Contractor should notify the Contracting Officer in writing promptly, within __§__calendar days 
from the date of any incident that the Contractor considers to constitute a violation of this clause. The 
notice should include the date, nature and circumstance of the conduct, the name, function and activity of 
each Government employee or Contractor official or employee involved or knowledgeable about such 
conduct, identify any documents or substance of any oral communication involved in the conduct, and the 
estimate in time by which the Government must respond to this notice to minimize cost, delay or 
disruption of performance. 

(2) The Contracting Officer will prol!lptly, within __1Q_(to be negotiated and inserted into the basic 
contract at contract award) calendar days after receipt of notice, respond to the notice in writing. In 
responding, the Contracting Officer will either: 
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(i) Confirm that the conduct is in violation and when necessary direct the mode of further performance, 

~ii) Countermand any communication regarded as a violation, 

(iii) Deny that the conduct constitutes a violation and when necessary direct the mode of further 
performance; or 

(iv) In the event the notice is inadequate to make a decision, advise the Contractor what additional 
information is required, and establish the date by which it should be furnished by the Contractor and the 
date thereafter by which the Government will respond. 

(End of clause) 

H.13 TECHNICAL DIRECTION (EPAAR 1552.237-71)(AUG 2009) 

(a) Definitions. 

Contracting officer technical representative (COR), means an individual appointed by the contracting 
officer in accordance with Agency procedures to perform specific technical and administrative functions. 

Contract, as used in this clause, means work assignment, delivery order, or any other document 
issued by the contracting officer to order work under a service contract. 

(b) The contracting officer technical representative(s) may provide technical direction on contract or 
work request performance. Technical direction includes: 

(1) Instruction to the contractor that approves approaches, solutions, designs, or refinements; fills in 
details; completes the general descriptions of work shifts emphasis among work areas or tasks; and 

(2) Evaluation and acceptance of reports or other deliverables. 

(c) Technical direction must be within the scope of work of the contract and any contract there 
under. The contracting officer technical representative(s) does not have the authority to issue technical 
direction which: 

(1) Requires additional work outside the scope of the contract or contract; 

(2) Constitutes a change as defined in the "Changes" clause; 

(3) Causes an increase or decrease in the estimated cost of the contract; 

(4) Alters the period of performance of the contract; or 

(5) Changes any of the other terms or conditions of the contract. 

(d) Technical direction will be issued in writing or confirmed in writing within five (5) days after oral 
issuance. The contracting officer will be copied on any technical direction issued by the contracting officer 
technical representative. 

(e) If, in the contractor's opinion, any instruction or direction by the contracting officer technical 
representative(s) falls within any of the categories defined in paragraph (c) of the clause, the contractor 
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shall not proceed but shall notify the contracting officer in writing within 3 days after receiving it and shall 

request that the contracting officer take appropriate action as described in this paragraph. Upon receiving 

this notification, the contracting officer shall : 

( 1) Advise the contractor in writing as soon as practicable, but no later than 30 days after receipt of 

the contractor's notification, that the technical direction is within the scope of the contract effort and does 

not constitute a change under the "Changes" clause of the contract; 

(2) Advise the contractor within a reasonable time that the government will issue a written 
modification to the contract; or 

(3) Advise the contractor that the technical direction is outside the scope of the contract and is 
thereby rescinded. 

(f) A failure of the contractor and contracting officer to agree as to whether the technical direction is 

within the scope of the contract, or a failure to agree upon the contract action to be taken with respect 

thereto, shall be subject to the provisions of the clause entitled "Disputes" in this contract. 

(g) Any action(s) taken by the contractor, in response to any direction given by any person acting on 

behalf of the government or any government official other than the contracting officer or the contracting 

officer technical representative, shall be at the contractor's risk . 

(End of clause) 

H.14 CUSTOM -AUTHORIZING OVERTIME 

The Contractor shall obtain written authorization from the Project Officer, with copies to the Contracting 

Officer, of any overtime ordered up to the limits specified in the contract. The Contractor shall obtain 

written authorization from the Contracting Officer prior to working any overtime beyond that authorized in 
the contract. 

Approvals for using overtime shall be approved in advance of the work being performed, but if justified by 

emergency circumstances, approval may be granted retroactively. In emergency situations, the 

Contractor shall obtain oral approval from the Contracting Officer, or the designated Project Officer, prior 

to incurring overtime. The Contractor must be provided written confirmation of the oral approval of 
overtime by the next business day. 

(End of Clause) 
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PART II • CONTRACT CLAUSES 

SECTION I • CONTRACT CLAUSES 

1.1 NOTICE Listing Contract Clauses Incorporated by Reference 

NOTICE: 

The following solicitation provisions and/or contract clauses pertinent to this section are hereby 
incorporated by reference: 

FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) 

NUMBER DATE TITLE 

FAR 52.203-5 APR 1984 COVENANT AGAINST CONTINGENT FEES 
FAR 52.203-7 OCT 2010 ANTI-KICKBACK PROCEDURES 
FAR 52.203-16 DEC 2011 PREVENTING PERSONAL CONFLICTS OF INTEREST 
FAR 52.204-4 MAY 2011 PRINTED OR COPIED DOUBLE-SIDED ON POSTCONSUMER 

FIBER CONTENT PAPER 
FAR 52.204-7 DEC 2012 CENTRAL CONTRACTOR REGISTRATION 
FAR 52.204-9 JAN 2011 PERSONAL IDENTITY VERIFICATION OF CONTRACTOR 

PERSONNEL 
FAR 52.209-2 MAY 2011 PROHIBITION ON CONTRACTING WITH INVERTED 

DOMESTIC CORPORATIONS-REPRESENTATION 
FAR 52.212-4 FEB 2012 CONTRACT TERMS AND CONDITIONS 
FAR 52.212-4 AUG 2012 CONTRACT TERMS AND CONDITIONS-COMMERCIAL 

ITEMS. ALT I 
FAR 52.216-24 APR 1984 LIMIT AT ION OF GOVERNMENT LIABILITY 
FAR 52.216-25 OCT 2010 CONTRACT DEFINITIZATION 
FAR 52.225-13 JUN 2008 RESTRICTION ON CERTAIN FOREIGN PURCHASES 
FAR 52.228-5 JAN 1997 INSURANCE-WORK ON A GOVERNMENT INSTALLATION 
FAR 52.232.1 APR 1984 PAYMENTS 
FAR 52.232-17 OCT 2010 INTEREST 
FAR 52.233-1 JULY 2002 DISPUTES 
FAR 52.233-2 SEPT 2006 SERVICE OF PROTEST 
FAR 52.233-3 AUG 1996 PROTEST AFTER AWARD 
FAR 52.233-4 OCT 2004 APPLICABLE LAW OF BREACH OF CONTRACT CLAIM 
FAR 52.243-3 SEPT 2000 CHANGES- TIME AND MATERIALS OR LABOR HOURS 
FAR52.244-6 DEC 2010 SUBCONTRACTS FOR COMMERCIAL ITEMS 
FAR 52.245-1 AUG 2012 GOVERNMENT PROPERTY 
FAR 52.245-9 AUG 2012 USE AND CHARGES 
FAR 52.242-15 · AUG 1989 STOP-WORK ORDER 
FAR 52.246-23 FEB 1997 LIMITATION OF LIABILITY 
FAR 52.249-2 APR 2012 TERMINATION FOR CONVENIENCE OF THE GOVERNMENT 

(FIXED-PRICE) 
FAR 52.249-8 APR 1984 DEFAULT (FIXED-PRICE SUPPLY AND SERVICE) 

EPAAR 1552.208-70 DEC 2005 PRINTING 
EPAAR 1552.227-76 MAY 1994 PROJECT EMPLOYEE CONFIDENTIALITY AGREEMENT 
EPAAR 1552.237-75 APR 1984 PAPERWORK REDUCTION ACT 
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1.2 CONTRACT TERMS AND CONDITIONS REQUIRED TO IMPLEMENT STATUTES OR 
EXECUTIVE ORDERS·· COMMERCIAL ITEMS (FAR 52.212-S)(Jan 2013) 

(a) The Contractor shall comply with the following Federal Acquisition Regulation (FAR) clauses, which 

are incorporated in this contract by reference, to implement provisions of law or Executive orders 

applicable to acquisitions of commercial items: 

(1) 52 .222-50, Combating Trafficking in Persons (Feb 2009) (22 U.S.C. 71 04(g)). 

_ Alternate I (Aug 2007) of 52.222-50 (22 U.S.C. 71 04(g)). 

(2) 52.233-3, Protest After Award (AUG 1996) (31 U.S.C. 3553). 

(3) 52.233-4, Applicable Law for Breach of Contract Claim (OCT 2004) (Pub. L. 108-77, 1 08-78). 

{b) The Contractor shall comply with the FAR clauses in this paragraph {b) that the Contracting Officer 

has indicated as being incorporated in this contract by reference to implement provisions of law or 

Executive orders applicable to acquisitions of commercial items: 

[Contracting Officer check as appropriate.] 

.lL (1) 52.203-6, Restrictions on Subcontractor Sales to the Government (Sept 2006), with 

Alternate I (Oct 1995) (41 U.S.C. 253g and 10 U.S.C. 2402) . 

.lL (2) 52.203-13, Contractor Code of Business Ethics and Conduct (Apr 201 0) (Pub. L. 110-252, 

Title VI, Chapter 1 (41 U.S.C . 251 note)). 

_ (3) 52.203-15, Whistleblower Protections under the American Recovery and Reinvestment Act 

of 2009 (June 201 0) (Section 1553 of Pub. L. 111-5). (Applies to contracts funded by the American 

Recovery and Reinvestment Act of 2009.) 

.lL ( 4) 52.204-1 0, Reporting Executive Compensation and First-Tier Subcontract Awards 

(Aug 2012) (Pub. L. 1 09-282) (31 U.S.C. 6101 note). 

_ (5) 52 .204-11 , American Recovery and Reinvestment Act-Reporting Requirements (Jul 201 0) 

(Pub. L. 111-5) . 

.lL (6) 52.209-6, Protecting the Government's Interest When Subcontracting with Contractors 

Debarred, Suspended, or Proposed for Debarment. (Dec 201 0) (31 U.S.C. 6101 note) . 

.lL (7) 52.209-9, Updates of Publicly Available Information Regarding Responsibility Matters 

(Feb 2012) (41 U.S.C. 2313) . 

_ (8) 52 .209-10, Prohibition on Contracting with Inverted Domestic Corporations (May 2012) · 

(section 738 of Division C of Pub. L. 112-7 4, section 7 40 of Division C of Pub. L. 111-117, section 7 43 of 

Division D of Pub. L. 111-8, and section 7 45 of Division D of Pub. L. 11 0-161 ). 

_ (9) 52.219-3, Notice of HUBZone Set-Aside or Sole-Source Award (Nov 2011) 

(15 U.S.C. 657a). 

_ (1 0) 52.219-4, Notice of Price Evaluation Preference for HUBZone Small Business Concerns 

(JAN 2011) (if the offeror elects to waive the preference, it shall so indicate in its offer) (15 U.S.C. 657a). 

_ (11) [Reserved] 

_ (12)(i) 52.219-6, Notice ofTotal Small Business Set-Aside (Nov 2011) (15 U.S.C. 644). 

_ (ii) Alternate I (Nov 2011). 

_(iii) Alternate II (Nov 2011). 

_ (13)(i) 52.219-7, Notice of Partial Small Business Set-Aside (June 2003) (15 U.S. C. 644). 

_ (ii) Alternate I (Oct 1995) of 52.219-7. 

_(iii) Alternate II (Mar 2004) of 52.219-7. 

_ (14) 52.219-8, Utilization of Small Business Concerns (Jan 2011) (15 U.S.C. 637(d)(2) and (3)) . 

_ (15)(i) 52 .219-9, Small Business Subcontracting Plan (Jan 2011) (15 U.S.C. 637(d)(4)). 

_ (ii) Alternate I (Oct 2001) of 52.219-9. 
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_(iii) Alternate II (Oct 2001) of 52.219-9. 

_ (iv) Alternate Ill (Jul 201 0) of 52.219-9. 

_ (16) 52.219-13, Notice of Set-Aside of Orders (Nov 2011)(15 U.S.C. 644(r)). 

_ (17) 52.219-14, Limitations on Subcontracting (Nov 2011) (15 U.S.C. 637(a)(14)). 

~ (18) 52.219-16, Liquidated Damages-Subcontracting Plan (Jan 1999) (15 U.S.C. 
637(d)(4)(F)(i)). 

_ (19)(i) 52.219-23, Notice of Price Evaluation Adjustment for Small Disadvantaged Business 

Concerns (OCT 2008) (1 0 U.S.C. 2323) (if the offeror elects to waive the adjustment, it shall so indicate in 

its offer). 

_ (ii) Alternate I (June 2003) of 52.219-23. 

_ (20) 52.219-25, Small Disadvantaged Business Participation Program-Disadvantaged Status 

and Reporting (Dec 201 0) (Pub. L. 103-355, section 7102, and 10 U.S.C. 2323). 

_ (21) 52.219-26, Small Disadvantaged Business Participation Program-

Incentive Subcontracting (Oct 2000) (Pub. L. 103-355, section 7102, and 10 U.S.C . 2323). 

_ (22) 52.219-27, Notice of Service-Disabled Veteran-Owned Small Business Set-Aside 

(Nov 2011)(15 U.S.C. 657f). 

_ (23) 52.219-28, Post Award Small Business Program Rerepresentation (Apr 2012) (15 U.S.C. 

632(a)(2)). 

_ (24) 52.219-29, Notice of Set-Aside for Economically Disadvantaged Women-Owned Small 

Business (EDWOSB) Concerns (Apr 2012) (15 U.S.C. 637(m)). 

_ (25) 52.219-30, Notice of Set-Aside for Women-Owned Small Business (WOSB) Concerns 

Eligible Under the WOSB Program (Apr 2012) (15 U.S.C. 637(m)) . 

...X (26) 52.222-3, Convict Labor (June 2003) (E.O. 11755) . 

...X (27) 52.222-19, Child Labor-Cooperation with Authorities and Remedies (Mar 2012) 

(E.O. 13126) . 

...X (28) 52.222-21, Prohibition of Segregated Facilities (Feb 1999) . 

...X (29) 52 .222-26, Equal Opportunity (Mar 2007) (E.O. 11246) . 

...X (30) 52.222-35, Equal Opportunity for Veterans (Sep 201 0)(38 U.S.C . 4212) . 

...X (31) 52.222-36, Affirmative Action for Workers with Disabilities (Oct 201 0) (29 U.S.C. 793) . 

...X (32) 52.222-37, Employment Reports on Veterans (SEP 2010) (38 U.S.C. 4212) . 

...X (33) 52.222-40, Notification of Employee Rights Under the National Labor Relations Act 

(Dec 201 0) (E.O. 13496) . 
...X (34) 52.222-54, Employment Eligibility Verification (JUL 2012). (Executive Order 12989). (Not 

applicable to the acquisition of commercially available off-the-shelf items or certain other types of 

commercial items as prescribed in 22.1803.) 
_ (35)(i) 52.223-9, Estimate of Percentage of Recovered Material Content for EPA-Designated 

Items (May 2008) (42 U.S.C . 6962(c)(3)(A)(iil). (Not applicable to the acquisition of commercially 

available off-the-shelf items.) 
_ (ii) Alternate I (May 2008) of 52.223-9 (42 U.S.C. 6962(i)(2)(C)). (Not applicable to the 

acquisition of commercially available off-the-shelf items.) 

.Jl(36) 52.223-15, Energy Efficiency in Energy-Consuming Products (DEC 2007) (42 U.S.C. 8259b). 

_ (37)(i) 52.223-16, IEEE 1680 Standard for the Environmental Assessment of Personal Computer 

Products (DEC 2007) (E.O. 13423). 
_ (ii) Alternate I (DEC 2007) of 52 .223-16 . 

...X (38) 52 .223-18, Encouraging Contractor Policies to Ban Text Messaging While Driving 

(AUG2011) (E.O. 13513). 
_ (39) 52.225-1, Buy American Act-Supplies (Feb 2009) (41 U.S.C. 10a-10d). 
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_ (40)(i) 52.225-3, Buy American Act-Free Trade Agreements-Israeli Trade Act (Nov 2012) (!1. 

U.S.C. chapter 83, 19 U.S .C. 3301 note, 19 U.S.C. 2112 note, 19 U.S.C. 3805 note, 19 U.S.C. 4001 note, 

Pub. L. 1 03-182, 1 08-77, 1 08-78, 1 08-286, 108-302, 1 09-53, 109-169, 109-283, 11 0-138, 112-41, 112-

42, and 112-43). 
_ (ii) Alternate I (Mar 2012) of 52.225-3. 

~(iii) Alternate II (Mar 2012) of 52.225-3 . 

_ (iv) Alternate Ill (Nov 2012) of 52.225-3. 

_ (41) 52.225-5, Trade Agreements (Nov 2012) (19 U.S.C. 2501, et seq., 19 U.S .C. 3301 note). 

~ (42) 52.225-13, Restrictions on Certain Foreign Purchases (June 2008) (E.O.'s, proclamations, 

and statutes administered by the Office of Foreign Assets Control of the Department of the Treasury). 

_ (43) 52 .226-4, Notice of Disaster or Emergency Area Set-Aside (Nov 2007) (42 U.S.C. 5150). 

_ (44) 52.226-5, Restrictions on Subcontracting Outside Disaste~ or Emergency Area (Nov 2007) 

(42 U.S.C. 5150) . 

_ (45) 52.232-29, Terms for Financing of Purchases of Commercial Items (Feb 2002) 

(41 u.s.c. 255(f), 10 u.s.c. 2307{0). 

_ (46) 52 .232-30, Installment Payments for Commercial Items (Oct 1995) (41 U.S.C. 255(f), 

10 U.S.C. 2307{f}) . 

.JL(47) 52 .232-33, Payment by Electronic Funds Transfer-Central Contractor Registration 

(Oct 2003) (31 U.S.C. 3332). 

_ (48) 52.232-34, Payment by Electronic Funds Transfer-Other than Central Contractor 

Registration (May 1999) (31 U.S.C. 3332). 

_ (49) 52.232-36, Payment by Third Party (Feb 201 0) (31 U.S.C. 3332). 

_(50) 52.239-1, Privacy or Security Safeguards (Aug 1996) (5 U.S.C. 552a). 

_ (51)(i) 52.247-64, Preference for Privately Owned U.S.-Fiag Commercial Vessels (Feb 2006) 

(46 U.S.C. Appx. 1241(b) and 10 U.S.C. 2631 ). 

_ (ii) Alternate I (Apr 2003) of 52.247-64. 

(c) The Contractor shall comply with the FAR clauses in this paragraph (c), applicable to commercial 

services, that the Contracting Officer has indicated as being incorporated in this contract by reference to 

implement provisions of law or Executive orders applicable to acquisitions of commercial items: 

[Contracting Offic(!lr check as appropriate.] 

_ (1) 52 .222-41, Service Contract Act of 1965 (Nov 2007) (41 U.S.C. 351, (!If seq.). 

_ (2) 52 .222-42, Statement of Equivalent Rates for Federal Hires (May 1989) (29 U.S.C. 206 and 

41 U.S.C. 351, et seq.). 

~ (3) 52 .222-43, Fair Labor Standards Act and Service Contract Act-Price Adjustment (Multiple 

Year and Option Contracts) (Sep 2009) (29 U.S.C. 206 and 41 U.S.C . 351, et seq.). 

_ (4) 52.222-44, Fair Labor Standards Act and Service Contract Act-Price Adjustment (Sep 2009) 

(29 U.S.C. 206 and 41 U.S.C. 351 , et seq.). 

_ (5) 52 .222-51, Exemption from Application of the Service Contract Act to Contracts for . 

Maintenance, Calibration, or Repair of Certain Equipment-Requirements (Nov 2007) (41 351, et seq.). 

_ (6) 52.222-53, Exemption from Application of the Service Contract Act to Contracts for Certain 

· Services-Requirements (Feb 2009) (41 U.S.C. 351, et seq.). 

_ (7) 52.222-17, Nondisplacement of Qualified Workers (JAN 2013) (E.0.13495). 

_ (8) 52.226-6, Promoting Excess Food Donation to Nonprofit Organizations (Mar 2009) (Pub. L. 

11 0-247). 

_ (9) 52.237-11, Accepting and Dispensing of $1 Coin (Sept 2008) (31 U.S.C. 5112(p)(1 )). 
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(d) Comptroller General Examination of Record. The Contractor shall comply with the provisions of 

this paragraph (d) if this contract was awarded using other than sealed bid , is in excess of the simplified 

acquisition threshold, and does not contain the clause at 52.215-2, Audit and Records-Negotiation. 

(1) The Comptroller General of the United States, or an authorized representative of the Comptroller 

General, shall have access to and right to examine any of the Contractor's directly pertinent records 

involving transactions related to this contract. 

(2) The Contractor shall make available at its offices at all reasonable times the records, materials, 

and other evidence for examination, audit, or reproduction, until 3 years after final payment under this 

contract or for any shorter period specified in FAR Subpart 4.7, Contractor Records Retention, of the 

other clauses of this contract. If this contract is completely or partially terminated, the records relating to 

the work terminated shall be made available for 3 years after any resulting final termination settlement. 

Records relating to appeals under the disputes clause or to litigation or the settlement of claims arising 

under or relating to this contract shall be made available until such appeals, litigation, or claims are finally . . 
resolved. 

(3) As used in this clause, records include books, documents, accounting procedures and practices, 

and other data, regardless of type and regardless of form. This does not require the Contractor to create 

or maintain any record that the Contractor does not maintain in the ordinary course of business or 

pursuant to a provision of law. 

(e)(1) Notwithstanding the requirements of the clauses in ·paragraphs (a), (b), (c), and (d) of this clause, 

the Contractor is not required to flow down any FAR clause, other than those in this paragraph (e)(1) in a 

subcontract for commercial items. Unless otherwise indicated below, the extent of the flow down shall be 

as required by the clause-

(i) 52.203-13, Contractor Code of Business Ethics and Conduct (Apr 201 0) (Pub. L. 110-252, Title 

VI, Chapter 1 (41 U.S.C. 251 note)). 

(ii) 52.219-8, Utilization of Small Business Concerns (Dec 2010) (15 U.S.C. 637(d)(2) and (3)), in 
\ 

all subcontracts that offer further subcontracting opportunities. If the subcontract (except subcontracts to 

small business concerns) exceeds $650,000 ($1 .5 million for construction of any public facility), the 

subcontractor must include 52.219-8 in lower tier subcontracts .that offer subcontracting opportunities. 

(iii) 52.222-17, Nondisplacement of Qualified Workers (JAN 2013) (E.O. 13495). Flow down 

required in accordance with paragraph (I) of FAR clause 52.222-17. 

(iv) 52.222-26, Equal Opportunity (Mar 2007) (E.O. 11246). 

(V) 52.222-35, Equal Opportunity for Veterans (Sep 201 0) (38 U.S. C. 4212). 

(vi) 52.222-36, Affirmative Action for Workers with Disabilities (Oct 201 0) (29 U.S.C. 793). 

(vii) 52.222-40, Notification of Employee Rights Under the National Labor Relations Act 

(Dec 201 0) (E.O. 13496). Flow down required in accordance with paragraph (f) of FAR clause 52.222-40. 

(viii) 52.222-41, Service Contract Act of 1965 (Nov 2007) (41 U.S.C. 351, et seq.). 

(ix) 52.222-50, Combating Trafficking in Persons (Feb 2009) (22 U.S.C. 71 04(g)). 

_Alternate I (Aug 2007) of 52.222-50 (22 U.S.C. 71 04(q)). 

(x) 52.222-51 , Exemption from Application of the Service Contract Act to Contracts for 

Maintenance, Calibration, or Repair of Certain Equipment-Requirements (Nov 2007) (41 U.S.C. 351, et 

seq.). 
(xi) 52 .222-53, Exemption from Application of the Service Contract Act to Contracts for Certain 

Services-Requirements (Feb 2009) (41 U.S.C . 351, etseq.). 

(xii) 52.222-54, Employment Eligibility Verification (JUL 2012). 

(xiii) 52.226-6, Promoting Excess Food Donation to Nonprofit Organizations (Mar 2009) (Pub. L. 

11 0-247). Flow down required in accordance with paragraph (e) of FAR dause 52.226-6. 
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(xiv) 52.247-64, Preference for Privately Owned U.S.-Fiag Commercial Vessels (Feb 2006) 

(46 U.S.C. Appx. 1241 (b) and 10 U.S.C. 2631 ). Flow down required in accordance with paragraph (d) of 

FAR clause 52.247-64. 
(2) While not required, the contractor may include in its subcontracts for commercial items a minimal 

number of additional clauses necessary to satisfy its contractual obligations. 

(End of clause) 

1.3 ORDERING (FAR 52.216-18)(0CT 1995) 

(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of task 
orders by the individuals or activities designated in the Schedule. Such orders may be issued as specified 
in Sections G and H. 

(b) All task orders are subject to the terms and conditions of this contract. In the event of conflict between 
a delivery order or task order and this contract, the contract shall control. 

(c) If mailed, a delivery order or task order is considered "issued" when the Government deposits the 
order in the mail. Orders may be issued orally, by facsimile, or by electronic commerce methods only if 
authorized in the Schedule. 

(End of Clause) 

1.4 OPTION TO EXTEND SERVICES (FAR 52.217-S)(NOV 1999) 

The Government may require continued performance of any services within the limits and at the rates 
specified in the contract. These rates may be adjusted only as a result of revisions to prevailing labor 
rates provided by the Secretary of Labor. The option provision may be exercised more than once, but the 
total extension of performance hereunder shall not exceed 6 months: The Contracting Officer may 
exercise the option by written notice to the Contractor within 30 days of contract completion. 

(End of Clause) 

1.5 CLAUSES INCORPORATED BY REFERENCE (FAR 52.252-2)(FEB 1998) 

This contract incorporates one or more clauses by reference, with the same force and effect as if they 
were given in full text. Upon request, the Contracting Officer will make their full text available. Also, the full 
text of a clause may be accessed electronically at this/these address(es): 

https :1/www .acquisition .gov/fa r 
http://farsite.hill.af.miiNFEPAARA.HTM 
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PART Ill - LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS 

J.1 LIST ATTACHMENTS 

Number Attachment Title 

1 STATEMENT OF WORK 
2 PACS HARDWARE 
3 HSPD-12 PRODUCTS AND SERVICES LIST SIN 132-62 
4 QUALITY ASSURANCE SURVEILLANCE PLAN 
5 AGENCY SECURITY REQUIREMENTS FOR CONTRACTOR PERSONNEL 
6 LABOR CATEGORY QUALIFICATIONS 
7 PRICE PROPOSAL TEMPLATE 
8 INVOICE PREPARATION INSTRUCTIONS- SF1034 
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PART IV - REPRESENTATIONS AND INSTRUCTIONS 

SECTION K - REPRESENTATIONS, CERTIFICATIONS, AND OTHER STATEMENTS OF 
OFFERORS 

K.1 CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO INFLUENCE CERTAIN 
FEDERAL TRANSACTIONS (FAR 52.203-11)(SEP 2007) 

(a) Definitions. As used in this provision-"Lobbying contact" has the meaning provided at 2 U.S.C. 
1602(8). The terms "agency," "influencing or attempting to influence," "officer or employee of an agency," 
"person," "reasonable compensation," and "regularly employed" are defined in the FAR clause of this 
solicitation entitled "Limitation on Payments to Influence Certain Federal Transactions" (52.203-12). 

(b) Prohibition. The prohibition and exceptions contained in the FAR clause of this solicitation entitled 
"Limitation on Payments to Influence Certain Federal Transactions" (52.203-12) are hereby incorporated 
by reference it his provision. 

(c) Certification. The offeror, by signing its offer, hereby certifies to the best of its knowledge and belief 
that no Federal appropriated funds have been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of Congress on its behalf in connection with the 
awarding of this contract. 

(d) Disclosure. If any registrants under the Lobbying Disclosure Act of 1995 have made a lobbying 
contact on behalf of the offeror with respect to this contract, the offeror shall complete and submit, with its 
offer, OMB Standard Form LLL, Disclosure of Lobbying Activities, to provide the name of the registrants. 
The offeror need not report regularly employed officers or employees of the offeror to whom · payments of 
reasonable compensation were made. 

(e) Penalty. Submission of this certification and disclosure is a prerequisite for making or entering into this 
contract imposed by 31 U.S.C. 1352. Any person who makes an expenditure prohibited under this 
provision or who fails to file or amend the disclosure required to be filed or amended by this provision, 
shall be subject to a civil penalty of not less than $10,000, for each such failure . 

(End of Provision) 

K.2 TAXPAYER IDENTIFICATION (FAR 52.204-3)(0CT 1998) 

(a) Definitions. 

"Common parent," as used in this provision, means that corporate entity that owns or controls an affiliated 
group of corporations that files its Federal income tax returns on a consolidated basis, and of which the 
offeror is a member. 

"Taxpayer Identification Number (TIN)," as used in this provision, means the number required by the 
Internal Revenue Service (IRS) to be used by the offeror in reporting income tax and other returns. The 
TIN may be either a Social Security Number or an Employer Identification Number. 

(b) All offerors must submit the information required in paragraphs (d) through (f) of this provision to 
comply with debt collection requirements of 31 U.S.C. 7701 (c) and 3325(d) , reporting requirements of 26 
U.S.C. 6041, 6041A, and 6050M and implementing regulations issued by the IRS. If the resulting contract 
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is subject to the reporting requirements described in Federal Acquisition Regulation (FAR) 4.904, the 
failure or refusal by the offeror to furnish the information may result in a 31 percent reduction of payments 
otherwise due under the contract. 

(c) The TIN may be used by the Government to collect and report on any delinquent amounts arising out 
of the offeror's relationship with the government (31 U.S.C. 7701 (c)(3)). If the resulting contract is subject 
to the payment reporting requirements described in FAR 4.904, the TIN provided hereunder may be 
matched with IRS records to verify the accuracy of the offeror's TIN. 

(d) Taxpayer Identification Number (TIN). 

[X] TIN:I(b)(4) I 

U TIN has been applied for. 

U TIN is not required because: 

U Offeror is a nonresident alien, foreign corporation, or foreign partnership that does not have 

income effectively connected with the conduct of a trade or business in the United States and 

does not have an office or place of business or a fiscal paying agent in the United States; 

U Offeror is an agency or instrumentality of a foreign government; · 

U Offeror is an agency or instrumentality of a Federal Government; 

(e) Type of organization. 

U Sole proprietorship; 

U Partnership; 

U Corporate entity (not tax-exempt): 

U Corporate entity (tax-exempt): 

U Government entity (Federal, State, or local); 

U Foreign government; 

U International organization per 26 CFR 1.6049-4; 

[X] Other Limited Liability Company. 

(f) Common Parent. 

U Offeror is not owned or controlled by a common parent as defined in paragraph (a) of this 

provision. 

[X] Name and TIN of common parent: 

Name ICF Consulting Group Inc. 

TIN j(b)(4) 

(End of Provision) 

------~·-~--- --·- - ------- - ·--·-
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K.3 ANNUAL REPRESENTATIONS AND CERTIFICATIONS (FAR 52.204-S)(DEC 2012) 

(a) 

(b) 

(c) 

(1) The North American Industry classification System (NAICS) code for this acquisition is 
541511 

(2)The small business size standard is $25.5 million. 

(3) The small business size standard for a concern which submits an offer in its own name, other 
'than on a construction or service contract, but which proposes to furnish a product which it did not 
itself manufacture, is 500 employees. 

(1) If the clause at 52.204-7, Central Contractor Registration, is included in this solicita~ion, 
paragraph (d) of this provision applies: 

(2) If the clause at 52.204-7 is not included in this solicitation, and the offeror is currenijy 
registered in CCR, and has completed the ORCA electronically, the offeror may choose to use 
paragraph (d) of this provision instead of completing the corresponding individual representations 
and certification in the solicitation. The offeror shall indicate which option applies by checking one 
of the following boxes: 

[X] (i) Paragraph (d) applies. Certification validity: 05/01/2014 

U (ii) Paragraph (d) does not apply and the offeror has completed the individual 
representations and certifications in the solicitation. 

(1) The following representations or certifications in ORCA are applicable to this solicitation as 
indicated: 

(i) 52.203-2, Certificate of Independent Price Determination. This provision applies to 
solicitations when a firm-fixed-price contract or fixed-price contract with economic price 
adjustment is contemplated, unless-

(A) The acquisition is to be made under the simplified acquisition procedures in 
Part 13; 

{B) The solicitation is a request for technical proposals under two-step sealed 
bidding procedures; or 

(C) The solicitation is for utility services for which rates are set by law or 
regulation . 

(ii) 52.203-11, Certification and Disclosure Regarding Payments to Influence Certain 
Federal Transactions. This provision applies to solicitations expected to exceed 
$150,000. 

(iii) 52.204-3, Taxpayer Identification. This provision applies to solicitations that do not 
include the clause at 52.204-7, Central Contractor Registration. 

(iv) 52.204-5, Women-Owned Business (Other Than Small Business) . This provision 
applies to solicitations that-

(A) Are not set aside for small business concerns; 
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(B) Exceed the simplified acquisition threshold; and 

(C) Are for contracts that will be performed in the United States or its outlying 
areas. 

(v) 52.209-2, Prohibition on Contracting with Inverted Domestic Corporations
Representation. This provision applies to solicitations using funds appropriated in fiscal 
years 2008, 2009, 201 O,or 2012. 

(vi) 52.209-5; Certification Regarding Responsibility Matters. This provision applies to 
solicitations where the contract value is expected to exceed the simplified acquisition 
threshold. 

(vii) 52.214-14, Place of Performance--Sealed Bidding. This provision applies to 
invitations for bids except those in which the place of performance is specified by the 
Government. 

(viii) 52.215-6, Place of Performance. This provision applies to solicitations unless the 
place of performance is specified by the Government. 

(ix) 52.219-1, Small Business Program Representations (Basic & Alternate I). This 
provision applies to solicitations when the contract will be performed in the United States 
or its outlying areas. 

(A) The basic provision applies when the solicitations are issued by other than 
DoD, NASA, and the Coast Guard. 

(B) The provision with its Alternate I applies to solicitations issued by DoD, 
NASA, or the Coast Guard. 

(x) 52.219-2, Equal Low Bids. This provision applies to solicitations when contracting by 
sealed bidding and the contract will be performed in the United States or its outlying 
areas. 

(xi) 52.222-22, Previous Contracts and Compliance Reports. This provision applies to 
solicitations that include the clause at 52.222-26, Equal Opportunity. 

(xii) 52.222-25, Affirmative Action Compliance. This provision applies to solicitations, 
other than those for construction, when the solicitation includes the clause at 52.222-26, 
Equal Opportunity. 

(xiii) 52.222-38, Compliance with Veterans' Employment Reporting Requirements. This 
provision applies to solicitations when it is anticipated the contract award will exceed the 
simplified acquisition threshold and the contract is not for acquisition of commercial items. 

(xiv) 52.223-1, Biobased Product Certification. This provision applies to solicitations that 
require the delivery or specify the use of USDA-designated items; or include the clause at 
52.223-2, Affirmative Procurement of Biobased Products Under Service and Construction 
Contracts. 

(xv) 52.223-4, Recovered Material Certification. This provision applies to solicitations that 
are for, or specify the use of, EPA- designated items. 

44 

I 



~---~---·-·-··-···· 

I 

EPASS PROGRAM SUPPORT SERVICES EP-W-13-017 

(xvi) 52.225-2, Buy American Act Certificate. This provision applies to solicitations 
containing the clause at 52.225-1. 

(xvii) 52.225-4, Buy American Act--Free Trade Agreements--Israeli Trade Act Certificate. 
(Basic, Alternates I, II, and Ill.) This provision applies to solicitations containing the clause 
at 52.225- 3. 

(A) If the acquisition value is less than $25,000, the basic provision applies. 

(B) If the acquisition value is $25,000 or more but is less than $50,000, the 
provision with its Alternate I applies. 

(C) If the acquisition value is $50,000 or more but is less than $77,494, the 
provision with its Alternate II applies. 

(D) If the acquisition value is $77,494 or more but is less than $100,000, the 
provision with its Alternate Ill applies. 

(xviii) 52.225-6, Trade Agreements Certificate. This provision applies to solicitations 
containing the clause at 52.225-5. 

(xix) 52.225-20, Prohibition on Conducting Restricted Business Operations in Sudan--
Certification. This provision applies to all solicitations. · 

(xx) 52.225-25, Prohibition on Contracting with Entities Engaging in Certain Activities or 
Transactions Relating to Iran-Representation and Certification. This provision applies to 
all solicitations. 

(xxi) 52.226-2, Historically Black College or University and Minority Institution 
Representation. This provision applies to-

(A) Solicitations for research, studies, supplies, or services of the type normally 
. acquired from higher educational institutions; and 

(B) For DoD, NASA, and Coast Guard acquisitions, solicitations that contain the 
clause at 52.219-23, Notice of Price Evaluation Adjustment for Small 
Disadvantaged Business Concerns. 

(2) The following certifications are applicable as indicated by the Contracting Officer: 

[Contracting Officer check as appropriate.] 

_ (i) 52.219-22, Small Disadvantaged Business Status. 

_(A) Basic. 

_ (B) Alternate I. 

_ (ii) 52.222-18, Certification Regarding Knowledge of Child Labor for Listed End 
Products. 
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_(iii) 52.222-48, Exemption from Application of the Service Contract Act to Contracts 
for Maintenance, Calibration , or Repair of Certain Equipment Certification . 

_ (iv) 52.222-52 Exemption from Application of the Service Contr~ct Act to Contracts 
for Certain Services--Certification. 

_ (v) 52.223-9, with its Alternate I, Estimate of Percentage of Recovered Material 
Content for EPA-Designated Products (Alternate I only). 

_(vi) 52.227-6, Royalty Information. 

_(A) Basic. 

_ (B) Alternate I. 

_(vii) '52.227-15, Representation of Limited Rights Data and Restricted Computer 
Software. 

(d) The offeror has completed the annual representations and certifications electronically via the Online 
Representations and Certifications Application (ORCA) website accessed through 
https://www.acquisition.gov. After reviewing the ORCA database information, the offeror verifies by 
submission of the offer that the representations and certifications currently posted electronically that apply 
to this solicitation as indicated in paragraph (c) of this provision have been entered or updated within the 
last 12 months, are current, accurate, complete, and applicable to this solicitation (including the business 
size standard applicable to the NAICS code referenced for this solicitation), as of the date of this offer and 
are incorporated in this offer by reference (see FAR 4.1201 ); except for the changes identified below 
[offeror to insert changes, identifying change by clause number, title, date). These amended 
representation(s) and/or certification(s) are also incorporated in this offer and are current, accurate, and 
complete as of the date of this offer. 

~-~"-~ 
.... 

..~·-- ... ·-·-·--· 
_] [._ 

-· 

:~Jt I FAR Clause Title JC. .. _ Date Change J -

I _jl ![ H 

L J[ JL ·-
, __ 

-· .J L_ 

Any changes provided by the offeror are applicable to this solicitation only, and do not result in an update 
to the representations and certifications posted on ORCA. 

(End of Provision) 

K.4 SOCIAL SECURITY NUMBERS OF CONSULT ANTS AND CERTAIN SOLE PROPRIETORS 
AND PRIVACY ACT STATEMENT (EPAAR 1552.224-70)(APR 1984) 

(a) Section 6041 of title 26 of the U.S. Code requires EPA to file Internal Revenue Service (IRS) Form 
1099 with respect to individuals who receive payments from EPA under purchase orders or contracts. 
Section 6109 of title 26 of the U.S. Code authorizes collection by EPA of the social security numbers of 
such individuals for the purpose of filing IRS Form 1099. Social security numbers obtained for this 
purpose will be used by EPA for the sole purpose of filing IRS Form 1099 in compliance with section 6041 
of title 26 of the U.S. Code. 

(b) If the offeror or quoter is an individual, consultant, or sole proprietor and has no Employer 
Identification Number, insert the offeror's or quater's social security number on the following line. 

(End of provision) 
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K.5 ORGANIZATIONAL CONFLICT OF INTEREST CERTIFICATION (EPAAR 1552.209-72)(APR 
1984) 

The offeror [] is [ ] is not aware of any information bearing on the existence of any potential organizational 
conflict of interest. If the offeror is aware of information bearing on whether a potential conflict may exist, 
the offeror shall provide a disclosure statement describing this information. (See section L of the 
solicitation for further information.) 

(End of provision) 
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STATEMENT OF WORK 

SECURITY MANAGEMENT DIVISION 

EPASS Program Support Services 

1.0 STATEMENT OF OBJECTIVES 

1.1 Overview 

The U.S. Environmental Protection Agency (EPA), Office of Administration and Resources 

Management (OARM), Office of Administration, Security Management Division (SMD) plans, 

organiz;es, directs and controls activities and program support for all physical and infrastructure 

and personnel security components for the Agency, including its Headquarters office in 

Washington, D.C. and all regional facilities and program office laboratories nationwide. The 

SMD is responsible for the coordination of all personnel badging functions including enrollment, 

issuance, badge printing, support desk, customer service, technical assistance and trainirg. The 

SMD's core business activities include: 

• Conducting security program evaluation, policy development and coordination nationally and 

locally. 

• Leading and managing the EPA Classified National Security Information Program. 

• Supporting the EPA's Homeland Security activities, including critical infrastructure 

protection, alert notifications, strategic and programmatic planning and implementation, 

National Incident Coordination Team participation, and emergency preparedness planning 

and implementation. 

• Leading the EPA's Personnel Access and Security System (EPASS) smart card Personal 

Identity Verification (PIV) card physical access control system (PACS) program, in 

compliance with Homeland Security Presidential Directive 12 (HSPD-12). 

• Leading the EPA's imp·lementation of Intrusion Detection Systems (IDS) and Closed-Circuit 

Television (CCTV) 

• Leading, coordinating, and managing the EPA's Personnel Security Program, including 

initiating and adjudicating background investigations, and granting national security 

clearances. 

• In conjunction with other federal departments, agencies and EPA organizations, develops 

personnel security-related IT strategy to ensure system and process connectivity. 

• Coordinating andmanaging a personnel security operations support desk and an EPASS 

support desk, providing customer service, guidance, technical assistance and training. 

• Leading, coordinating, and managing the Headquarters Physical Security Programs at 18 

facilities, including perimeter security, entrance and exit security, internal security, and 

security planning. 
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• Leading, coordinating, and managing the Headquarters Occupant Emergency Planning 

program, including training, communications, incident response, and drills. 

This Statement of Work (SOW) will facilitate the EPA's implementation of common solutions for 

agency-wide deployment of identity management and physical access control services. A core 

component of these services is the implementation of the HSPD-12 mandate and related Office 

of Management and Budget (OMB) guidance and federal standards, including agency 

compliance with the Federal Identity Credentialing and Access Management (ICAM) segment 

architecture. 

The EPA has an existing HSPD-12 program and many of the tasks defined in this SOW have 

already begun under a prior contract, and will be in varied stages of completion prior to award. 

Upon award, the Contractor will be expected to evaluate the status of any tasks already begun 

and develop a plan to remediate any noted deficiencies and complete any outstanding work. 

The Contractor will be given 30 calendar days to conduct a transition from the previous 

Contractor. If the incumbent is awarded this Contract, then no transition is expected or required. 

INHERENTLY GOVERNMENTAL FUNCTION 

The contractor shall submit all analyses, options, recommendations, reports, and training 

materials required under this contract in draft for critical review by the contracting officer or 

contracting officer's representative. The Government will make all final regulatory, policy, and · 

interpretive decisions resulting from contractor-provided technical support under this contract 

and make the final decision on all contractor-provided recommendations. The contractor shall 

not publish or otherwise release, distribute, or disclose any work product generated under this 

contract without obtaining EPA's express advance written approval. When submitting materials 

or reports that contain recommendations, the contractor shall explain or rank policy or action 

alternatives; describe procedures used to arrive at recommendations; summarize the substance 

of deliberations; report any dissenting views; list sources relied upon; and detail the methods 

and considerations upon which the recommendations are based. The contractor shall not 

provide any legal services to EPA under this contract, absent express written advanced 

approval from EPA's Office of General Counsel. 

All contractor, subcontractor, and consultant personnel shall wear prominently displayed 

identification badges at all times when performing tasks under this contract and when interacting 

with EPA officials, federal agencies, state, tribal, and local governments, business, industry, and 

the general public. The badge shall contain the individual's name and the company's name and 

logo. The office space occupied by contractor staff in any location that is also occupied by EPA 

employees shall be identified with appropriate signs that include the contractor's name. When 

participating in any event and/or discussion (e.g., answering the telephone, participating as a 
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panel member or speaker), contractor staff shall verbally identify themselves as contractor 

personnel so that there is no possible appearance of being EPA officials. 

1.2 Objectives 

This section states the objectives relating to this specific task. 

In support of the ongoing effort by EPA to meet the requirements of its HSPD-12- Policy for a 

Common Identification standard for Federal Employees and Contractors and the F ederalldentity, 

Credential, and Access Management (FICAM) Roadmap, EPA requires contractor support for 

its EPASS Program and implementation of the FICAM roadmap initiatives. 

The Directive established the policy and the National Institute for Standards and Technology's 

(NIST) Federal Information Processing Standards (FIPS) 201-1 set forth the overall technical 

requirements. The Contractor must approach each set of requirements, HSPD-12, FIPS 201-1 and 

Personal Identity Verification (PIV) I and II , as components of a comprehensive system. EPA's 

HSPD-12 implementation is called the EPA Personnel Access and Security System (EPASS). 

The FIPS-201-1 PIV card created for EPA is the EPASS badge. 

EPA's implementation of HSPD-12 is divided into three areas: PIV card, PACS and Logical Access 

Control System (LACS). SMD has responsibility for the PIV card and PACS whereas the EPA's 

Office of Environmental Information (OEI) is responsible for LACS, which will not be covered 

under this SOW. During the period of performance of this SOW, the Agency will continue to 
deploy HSPD-12 PIV card issuance and lifecycle management, and increase its implementation 

in using the electronic capabilities of the PIV credential across the Agency. This includes, but is 

not limited to development of required identity management service architecture in association 

with the Federal Identity, Credential, and Access Management (I CAM) Roadmap and 

Implementation Guidanre. 

The EPASS Program requirements include program management and planning support, identity 

management, PIV Smartcard lifecycle management; physical access control systems; systems 

management; privacy and security, FICAM implementation; and general support. The current 

enterprise architecture consists of an identity management system (I OMS), card management 

system (CMS), and PACS. The Contractor is expected to assist and support EPA in accurately 

and comprehensively integrating the program requirements within the construct of the Agency's 

enterprise architecture. 

In addition, EPA will require support in implementing the FICAM Roadmap to ensure that the 

architecture, milestones, and implementation approaches will be leveraged to attain greater 

interoperability, access provisioning/de-provisioning, and increased security.across the 

government. 
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2.0 EPASS TECHNICAL ENVIRONMENT 

2.1 Systems Architecture 

The I OMS is an Oracle database that use web services to transfer data to/from external systems 

and automates various activities required by FIPS 201-1 and EPA's business processes. In 

addition to the I OMS, the EPASS architecture consists of the Enrollment System (Aware Biometric 
I 

Services Platform (BioSP) and Universal Registration Client (URC)), and MyiD Card Management 

System. The CMS is connected to Operational Research Consultant's (ORC) public key 

infrastructure (PKI) shared service provider (SSP) via a secure LDAP (Port 636) and is secured 

with an authentication certificate. The CMS interfaces with the Hardware Security Module 

(netHSM) 2000 which provides all cryptographic functions on behalf of the CMS. The CMS 

interacts with the IDMS to produce personalized HSPD-12 compliant smart cards. PIV cards are 

printed using Fargo High Definition printers. 

The Oracle-based Office of Administration Services Information Systems (OASIS) Personnel 

Security System (PSS) is tightly integrated into theEPASS Program; hoiNever, the OASIS PSS 

does not fall under the scope of this contract. 

Table 1: Hardware and Software Components 

Hardware Components 

Dell Servers 

Apache Web Servers 

Tomcat Web containers 

liS Web Server 

Canon Digital Camera 

Aware Enrollment workstations (laptop or desktop) 

Omnikey Smart Card R~ader 
ldentix 4100 (limited locations) 

CrossMatch 310 Verifier 

Epson 4490 Flatbed Scanner 

Fargo HOP 5000 Printers 
Fargo HDP600 Printers in EPA Locations 

Software Components 

Windows 2003 Server R2 Standard and Enterprise 
editions 

Aware URC Client 1.9.5.0 

Aware Biometric Services Platform (BioSP) 

MYID 9.0 SP1 

Docutector 

Drivers to support hardware 

Oracle Databases 
CMS database 

Microsoft SQL database 

Base image of EPA desktop system 

Net HSM 2000 

The PACS consists of hardware and software including front end and backend equipment as well 

as middleware (see ATTACHMENT 2 of the SOW). 
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The Contractor will serve as both the "systems integrator" and implementer on EPA's EPASS 

Program, including, but not limited to providing EPA technical and programmatic support, project 

management services, and the configuration, installation, and operation and maintenance of 

existing systems and the acquisition of new systems. This role will include coordination with a range 

of consultants and functional experts in the design, development, acquisition, integration, 

deployment and operation, and interoperability of the I OMS, CMS, and PACS. As such, the 

Contractor must be able to provide EPA with a one-stop shop for all services required to meet the 

control objectives of HSPD-12 and the technical requirements of NIST FIPS 201-1, applicable NIST 

standards (e.g., NIST Special Publications), OMS's HSPD-12-related guidance and direction, and the 

FICAM Roadmap implementation guidance. 

3.0 SCOPE OF WORK 

This SOW is broken down into core services, including program management and planning, 

identity proofing and registration, PIV smart card lifecycle management, PACS planning and 

management, information security management and privacy requirements, I CAM target state 

support, and general support. This section defines the requirements of this contract, including 

tasks (or subtasks) to be performed and deliverables, products or services to be provided to 

meet the contract objectives. The Contractor must be listed at the time of award and remain 

throughout the duration of the contract, as a provider of Identity, Credential and Access 

Management (ICAM) AND provide products from the FIPS 201 approved products list in 

accordance with OMB memorandum 06-18, "Acquisition of Products and SeNices for 

Implementation of HSPD-12'. The Contractor shall provide all required personnel, management 

oversight, tools, processes, and other necessary resources to fully support this contract. This 

SOW contains required and optional tasks. The term "OPTIONAL TASK" indicates a task for 

which the Government at its discretion, may or may not execute as a contract modification as 

part of this Contract. The following table lists all required and optional tasks: 

Task# Task Name Task Type 

1 Program Management and Planning Support Required 

2 Identity Management Support Required 

3 PIV Smart Card Lifecycle Management Support Required 

4 Physical Access Control Systems Management Support Required 

5 Systems Management Support Required 

6 Information Security Management and Privacy Act Requirements Support Required 

7 FICAM Implementation Support Required 

8 ' General Support Required 

9 Onsite Support at EPA Enrollment Locations Optional 

(see Table 2 below on page 70) 
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A detailed discussion on each of these tasks is highlighted below. 

Task 1: Program Management and Planning 

The Contractor shall assist EPA with day-to-day management of the EPASS program to include 

but not limited to: revisions and updates to the project management plan, schedule, and milestones 

and deliverables; reconstitution of a comprehensive risk management approach; identification and 

prioritization of compliance requirements, tasks and resources, as well as reporting schedule and 

budget metrics using earned value management and capital planning and investment control 

techniques and principles. As the Systems Integrator, the Contractor shall ensure that all EPASS 

badges, electronic credentials, card personalization and equipment, authentication mechanisms, 

EPASS badge issuance, and all applicable procedures meet the control objectives of HSPD-12, 

the technical requirements of FIPS 201-1, and the applicable NIST Special Publications (SP), the 

procedural requirements of SP800-79, and applicable FIPS such as FIPS 140-2 and FIPS 180-2. 

The Contractor shall also ensure that the technical solutions provided for each functional area 

(e.g., EPASS badge, IDMS, CMS, PACS, and electronic authentication using both symmetric- and 

asymmetric-key encryption) are compatible with EPA's current implementation. 

Operating and maintaining the EPASS Program requires special management attention 

because of its (i) importance to the agency's mission, (ii) operating and maintenance costs, and 

(iii) significant role in the agency's day-to-day operations. It is absolutely imperative that system 

integrators work collaboratively with the agency to provide services to ensure that tasks proceed 

through a systematic sequence of initiating, planning, executing, controlling, and closing. 

The Contractor shall provide the following support, examples of which are: 

• A project management plan and plan of action and milestones, including a detailed description 

of each major task and a work breakdown structure consistent with the EPASS Program 

and EPA ICAM requirements. 

• Monthly cost and progress reports detailing both the percentage of work completed and 

funds expended for each task consistent with ANSI/EIA Standard 7 48-A. 

• Assistance with Earned Value Management (EVM) and Capital Planning and Investment 

Controls (CPIC) to assess existing OMB Exhibit 300s for completeness and 
conformance to OMB requirements, develop Cost/Benefit Analysis and Business Cases, 

identify gaps and recommending areas for improvement, addressing identified gaps and 

developing material to improve the OMB Exhibit 300s, prepare updates and final draft of 

OMB Exhibit 300s, and address OMB 300 re-submission questions. 

• Maintain a Risk Management plan inck.Jding risk associated with each of the projects that 

make up the EPASS program. The Contractor shall generate monthly risk and issue 

management reports that include the actions being taken by the key stakeholders to 

alleviate, mitigate, and manage risks and issue. 

• As part of program management, the Contractor shall maintain a rentralized repository 
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of program documentation, products, and deliverables. In addition, the Contractor shall 

provide deliverable and dowment management support for responses to oversight 

bodies such as the Government Accountability Office (GAO) and the Office of 

Management and Budget (OMB). 

• This effort shall also include developing estimates of work to be performed, and 

establishing the necessary review of project plans, work breakdown struytures and 

schedules, as applicable. 

• Draft Project Plans shall be submitted to the Contracting Officer's Representative (COR) 

for review. Final Project Plans shall be forwarded to the EPA Project Manager and/or 

Contracting Officer's Representative. 

• Quarterly posting of HSPD-12 information to data.gov website. 

• Participation in weekly EPASS Program status and project team meetings. 

• Technical and subject matter expertise for EPASS Program initiatives. 

The Contractor shall perform tracking and governance efforts to provide adequate visibility into 

actual progress so that EPA management can take effective actions when the project deviates 

significantly from the plan. Tracking and governance shall also involve tracking and reviewing 

the project accomplishments and results against documented estimates, commitments, and 

plans, and adjusting these plans based on the actual accomplishments and results. For 

example, tasks include: 

• Develop and maintain a master schedule by adding, changing or deleting appro..ed 

changes to the existing mileston-es, ensuring that tasks have meaningful descriptions, 

track planned and actual dates, etc. 

• Provide recommendations to address any schedule or cost variance associated with 

project plans. 

• Coordinate and plan meetings, where appropriate, inck.Jding program management 

reviews, and walk-through/design reviews. 

• Provide project progress reports and other management documents as specified in 

project deliverables and as required by the Government management team. 

• Develop and maintain a project risk register matrix 

• Technical support to EPA to develop and maintain EPASS earned value management, 

OMB Exhibit 300 and 53, CPIC data calls, eCPIC entry, and OMB dashboard reporting. 

Task 2: Identity Management 

I 

The scope of the EPA PIV card program consists of enrollment stations, system infrastructure 

through a centralized PIV Identity Management System (IDMS), card production facility, and 

card activation, finalization, and issuance. Currently, EPA has 45 enrollment and issuance 

stations located in EPA space and staffed by EPA employees and Contractor personnel who 

are jointly responsible for the identity management and all aspects of the EPA HSPD-12 

implementation (Table 2). This includes serving as the main internal and external point of 

--- ···-···- ...... _ ____ ,_ .... _ ____ ,, 
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contact with respect to program planning, operations, business management, communications 

and technical strategy. 

The Contractor shall update and maintain and, as necessary, develop procedures and systems for 

the collection, analysis, maintenance and safeguarding of personnel and biometric data of Federal 

employees and non-Federal workers who are EPASS eligible. Since 2007, EPA has issued nearly 

18,000 EPASS badges to eligible employees, both Federal and non-Federal. Additionally, the 

Contractor will support the existing Aware Enrollment Stations and, as needed, upgrade, test and 

install identity proofing and biometric enrollment equipment that meets both NIST Special 

Publication 800-76 and the FBI's EFTS/F specifications; assist in the Certification and 

Accreditation of EPA's identity proofing, registration and EPASS badge issuance process using 

the guidance provided in NIST Special Publication 800-79 or any subsequent requirements. 

The Contractor shall support the existing PIV-11 implementation to ensure that all EPASS badges 

issued follow the procedures laid out in Section 5.3.1 of FIPS 201-1 . Additionally, the Contractor 

shall ensure that the EPASS IDMS integrates with EPA's personnel security system (OASIS) as the 

source for employee and non-Federal worker suitability checks. 

The Contractor shall provide the following support, examples of which include: 

• Revising/updating the functional requirements document detailing every requirement set 

forth in HSPD-12 and all applicable NIST documents. The functional requirements 

document shall cover all phases of the PIV process, including but not limited to: 1) 

Biometric Enrollment of a PIV Applicant; 2) Identity Management System (IDMS) for the 

management of biometric and identity proofing information; 3) a CMS; 4) Services of a PKI 

Shared Service Provider (PKISSP); 5) FIPS 201-compliant PACS, and 6) an Interface 

Control Document specifying the transactions between each system. The Contractor shall 

also revise/update standard operational procedure documents for the biometric 

enrollment system, IDMS, and CMS as necessary. 

• The Contractor shall provide Help Desk functions to include: 1) a support number for 

badge holders and 2) an email support mailbox for the SmartCard support, to meet two 

business days response time. 

Listed below are the current 45 Aware Enrollment locations, which may increase to a total of 60 

locations during the life of the contract. 

Table 2: EPA Aware Enrollment and Issuance Locations 
Locations Locations 

1 Washington, DC 24 Athens, GA 

2 Potomac Yards, VA 25 Corvallis, OR 

3 New York, NY 26 Gulf Breeze, Fl 
4 Philadelphia, PA 27 Lakewood, CO 

5 Atlanta, GA 28 Chelmsford, MA 

6 Chicago, IL 29 Wheeling, WV 

7 San Francisco, CA 30 EIPaso, TX 
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8 Cincinnati, OH 31 Anchorage, AK 

9 Boston, MA 32 Bay St. Louis, MS 

10 Denver, CO 33 Houston, TX 

11 Seattle, WA 34 Boise, ID 

12 RTP, NC 35 Westlake, OH 

13 Ft. Meade, MD 36 Grosse lie Ml 

14 Dallas, TX 37 Baton Rouge, LA 

15 Duluth, MN 38 Golden, CO 

16 Edison, NJ 39 Portland, OR 

17 Montgomery, AL 40 Jacksonville, FL 

18 Las Vegas, NV 41 Richmond, CA 

19 Ada, OK 42 Los Angeles, CA 

20 Ann Arbor, Ml 43 Port Orchard, WA 

21 Kansas City, KS 44 Santurce, PR 

22 Narragansett, Rl 45 1310 L Street, Washington, DC 

23 Helena, MT 

Task 3 - PIV Smart Card Lifecycle Management 

The Contractor shall maintain the EPASS badge lifecycle management program including: ~he design 
of compliant and Agency appropriate card topology and applications; identification of NIST -certified 
FIPS 201-1 compliantPIV cards based upon current and future requirements, card 
personalization and printing as required, and the CMS; development and implementation of EPASS 
badge inventory control and management processes, including Tier 3 (handling the most difficult or 
advanced problems) post-issuance support routed by the EPA Call Center; and maintenance of a 
comprehensive EPASS badge system and issuance lifecycle. 

Additionally, the Contractor shall update and maintain procedures and systems for proper key 
management. 

The Contractor shall assist EPA with the following activities, examples of which are: 
Managing the CMS to ensure data integrity and quality are sustained throughout the 
myriad of HSPD-12 activities and operations. 
Issuing and managing PIV cards throughout the lifecycle of the cards. 

• Destroying PIV cards when no longer needed in accordance with NIST SPS00-88, 
Guidelines for Media Sanitization. 
Assuring seamless interoperability between the IDMS and CMS. 

• Troubleshooting and resolving problems encountered, including equipment, system, 
and card errors or malfunctions. 

Task 4: Physical Access Control Systems (PACS) Management 

The Contractor shall provide technical guidance and consultation for implementing Physical 
Access Control Systems (PACS) EPA-wide. To date, EPA has approximately 32 locations 

that require upgrades to HSPD-12 compliant access control systems. 
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The Contractor shall assist EPA in developing SOWs that describe all technical requirements 

for planning, acquiring, installing, operating and maintaining facility-specific PACS compatible 

with EPASS badges, HSPD-12, NIST and EPA network security requirements. Additionally, 

the Contractor shall coordinate with internal EPA IT experts to_develop an interface between 

the EPASS IDMS and the various PACS servers so that access rights can be managed 

through a central mechanism, i.e., EPA's PAC Central, which the Contractor shall develop. 

The Contractor shall assist with the connectivity to the Federal Bridge Certification Authority, 

which will serve as the authentication source for digital certificates for employee and 

personnel identity Cr-edentials needed for authentication for physical access. The Contractor 

shall conduct onsite surveys up to 20 facilities annually to determine the condition of existing 

or legacy PACS and the optimum migration plan to an HSPD-12 PACS. Generally, 5-8 EPA 

facilities are co-located in the same geographical area, thereby allowing for one travel trip to 

complete an onsite survey. The Contractor shall provide EPA recommendations on security 

system upgrades or replacements based on sound principles, professional judgment, EPA 

and federal requirements, and the business case. The Contractor shall assist EPA in 

developing Statements of Work (SOWs), cost estimates, technical evaluation criteria for 

PACS acquisitions, and in the technical evaluation process for new PACS contracts for new 
facilities. 

The Contractor shall provide the following support functions to include, examples of which 

are: 
• Performing onsite assessments at EPA facilities receiving an HSPD-12 PACS. 

• Assisting EPA in developing and implementing a PACS Implementation Plan to ensure 

facility specific PACS solutions are fully compliant with the EPASS Program requirements 

and following the guidance of the FICAM for electronic PACS (ePACS). 

• Ensuring federal employees and personnel can access EPA facilities nationwide with PIV

compliant cards in accordance with EPASS Program requirements. 

• Assisting in acquiring, managing, and oversight support of each new installation, to include: 

day-to-day project implementation; assist in the acquisition process with developing 

statements of work, scope estimates, deliverable reviews; and schedule management. 

• Participate in site assessments activities to include analysis of the existing site conditions, 
legacy physical access control components, and optimal upgrade path for HSPD-12 
compliancy. 

• Develop and maintain the PACS master schedule for each implementation project. 

Facilitate schedule updates with each site so as to ensure the most recent planned and 

completion dates are accurate. 

• Review and provide comment for project artifacts as they pertain to each implementation, 

such as riser diagrams, bm of materials, and technical diagrams. 

• Coordinate with EPA OEI personnel to ensure that new HSPD-12 PACS comply with EPA 

Enterprise Architecture requirements. 
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Task 5: Systems Management 

The Contractor shall maintain the Aware enrollment and supporting applications that are hosted 

on servers managed by the OARM/OA Resources Management Services (RMS) staff. The 

Contractor shall ensure the application is performing to specification and shall resolve "bugs" 

when identified. In the event of such changes, the Contractor shall execute software testing and 

configuration management efforts prior to implementation into production. The Contractor shall 

maintain existing interfaces to other applications, and shall maintain the web pages of the SMD 

EPASS website in accordance with the One EPA Web guidelines, which are EPA

recommended practices for creating standardized, easy-to-use web pages. The One EPA Web 

Guide is the authoritative source for policies, practices and guidance for creating, hosting, 

deploying and maintaining Web sites and applications on the EPA Internet or Intranet. The 

Contractor shall coordincte with the Government Project Manager and/or COR and with the 

OARM/OAIRMS staff when there is a system outage and when hardware/ firmware or interface 

issues arise. 

Technology Assessment 

The Contractor shall provide the following support functions to include, examples of 

which are: 

• Continuously research and evaluate new technology that could be exploited to better 

meet requirements, and support organizational goals and overarching objectives. 

• Program planning and assessment of business processes to determine impact, 

including risk and trade-off, of implementing .new technologies. 

• Perform feasibility studies and recommend alternatives that advance the goals and 

objectives of the EPASS Program. 

System Operations and Maintenance 
The Contractor Shall provide the following support functions to include, examples of 

which are: 

• As the system is used enhancements will be identified by the Government relative to 

interface requirements and/or requirements driven by changes in the industry, 

legislative mandates, and business processes. 

• The Contractor shall update Configuration Management documents to ensure full 

accountabil~y of all changes incorporated into the system. 

• The Contractor shall maintain configuration management control throughout the life 

; of this contract. 

• The Contractor shall maintain an EPASS test laboratory environment which will be 

used for development, maintenance and bug fixes for the Credentialing and PACS 

Central programs. 

12 
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• Assist in the continuous monitoring and Certification and Accreditation of the 
EPASS system. 

Task 6: Information Security Management and Privacy Act Requirements 

The Contractor shall design, develop, deploy, and maintain a data collection system that is 
compliant with HSPD-12, FIPS 201-1, the Privacy Act, applicable privacy-related OMB 
memoranda, and the Paperwork Reduction Act. Additionally, the Contractor shall assist EPA in 
updating the Privacy Impact Assessment on EPA's FIPS 201-1 compliant systems, including the 
IDMS, CMS, and PACS. Furthermore, the Contractor shall provide assistance in the identification, 
maintenance, preparation and publication of Agency Privacy Act system of records notices. The 
Contractor shall also assist EPA in safeguarding and securing data, including personal identifiable 
information. The Contractor shall assist EPA in security authorization activities. The Contractor 
shall assist EPA with Federal Information Security Management Act (FISMA) reporting 
requirements. Under FISMA, EPA is required to periodically test and evaluate information security 
controls and techniques, track the remediation of information security weaknesses identified, and 
report the status of information security. XACTA is the online tool used at EPA to input data 
regarding reportable IT systems, track progress of remediation actions, and generate FISMA 
reports. The Contractor shall assist EPA in complying with EPA and federal security requirements, 
including but not limited to periodic updates to all security related documentation induding the 
System Security Plan (SSP), Plan of Actions and Milestones (POAMs), Security Assessment 
Report (SAR) and other activities as they pertain to system authorization for the EPASS 
Program equipment and systems and to individual PACS installations. The Contractor shall also 
perform Security Testing and Evaluation of existing PACS, as needed. 

Task 7: FICAM Implementation Support 

EPA's implementation of the Federal Identity, Credential, and Access Management (FICAM) 
Road map is critically important to fully implementing and complying with the intent of the 
Directive. From an intra-operability perspective, the Contractor shall support EPA's efforts to 
address functional components for logical and physical access integration within the Agency. 
Additionally, the Contractor shall need to support EPA in developing methodologies and business 
rules for PACS Central interoperability across EPA's facilities nationwide. 
In terms of interoperability, the Contractor shall work closely with EPA and its partners and 
stakeholders to develop and implement a cost-effective and comprehensive approach for 
authenticating personnel internally and externally who possess a PIV compliant smart card in 
accordance with Fl PS 201 and M-11-11. 

The Contractor shall assist EPA by providing the following support, examples of which are: 

• Assist EPA in developing technical guidance and policy supporting EPA ICAM initiatives; 
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• Assist EPA in developing business rules and standard operating procedures for intra-operability 

and interoperability. 
• Assist EPA in the management, coordination and oversight of EPA's ICAM 

implementation progress and supporting effective progress reporting to internal EPA 

leadership stakeholders as well as e.xl:ernal stakeholders such as OMB; 

• Assist EPA in developing and delivering outreach materials to improve the overall situational 

awareness of employees and personnel. 

• Assist EPA in working with other Federal agencies and departments to assist EPA in 

determining their business rules, SOPs, and schedules for fully complying with the HSPD 

12, FIPS 201 and FICAM requirements. 

• The Contractor may be tasked to assist EPA in supporting PIV-1 (Personal Identity 

Verification- Interoperable) specifications to work with Federal PIV infrastructure 

elements such as card readers, and issued in a manner that allows Federal government 

relying parties to trust the card as defined in OMB Memorandum M-04-04 and NIST SP 

800-63, as well as multi-factor authentication as defined in NIST SP 800-116. 

Task 8: General Support 

The Contractor shall provide general EPASS Program support to EPA on a number of activities, 

examples of which are: 

• · Assisting EPA in developing presentation materials for briefings to senior management, partners 

and stakeholders, unions, employees, personnel and non-federal workforce. 

• Assisting EPA in developing and updating web sites, SOPs, white papers, outreach materials, 

meeting notes, and internal guidance. 

• Assisting EPA in researching, analyzing, and recommending options available to EPA 
in the repair, maintenance, operation, and upkeep of HSPD-12 equipment and 

systems. 
• Assisting the SMD Property Officer in maintaining an accurate, complete, and updated 

inventory of HSPD-12 equipment and systems. 

• Assisting EPA with liaisons with customers, partners, and stakeholders 

• Assisting EPA with metric development and reporting 

Task 9: Onsite Support at EPA Enrollment Locations (Optional Task) 

The Government may exercise this Optional Task at any time during each period of 

performance based on the support needs of the EPA locations to require assistance. To 

exercise this option, the Contracting Officer will issue a cortract modification so that the 

Contractor provides one on-site support staff at EPASS badge issuance locations (see Table 2 on 

page 70), as directed by the COR. 
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The scope of this task is to provide operational support for EPASS and EPASS processes; 

EPASS badge enrollment, printing, issuance, and lifecycle management; and technical support 

for the EPASS hardware and systems. 

The Contractor shall provide EPASS Program support, examples of which are: 

• Enroll and issue EPASS badges to all federal employees and nonfederal staff at the 

EPA. 

• Provide EPASS applicant and badge holder support by addressing questions from EPA 

personnel and their managers in person, by email, and by telephone. 

• Assist EPA with responding to general questions on HSPD-12, scheduling applicants for 

an enrollment or issuance appointment and performing badge enrollment and issuance 

functions. Any questions regarding security policy must be referred to EPA personnel. 

• Assist EPA in performing EPASS badge PIN resets and enrolling badge holders' EPASS 

badges into the local and GSA PACS, if applicable. 

• Assist EPA in performing basic triage for PACS reader issues and routes the call to 

facilities or the PACS integrator. 

• Assist EPA in deactivating badges for those badge holders who are no lorger 

with the agency or when badges are reported as 'lost/stolen' or returned as 

'damaged.' 

• Assist EPA in repladng EPASS badges When a badge holder reports a damaged 

badge or when the name has changed. 

• Assist EPA in collecting and destroying all returned or damaged EPASS badges 

in accordance with established procedure. 

• Assist EPA in performing EPASS hardware troubleS"looting, regular printer 

cleaning, and preventive maintenance. 

4.0 CONTRACT MANAGEMENT 
The Contractor PM shall manage this contract, provide oversight of the project, and perform 

quality assurance activities over their efforts. The Contractor shall develop and maintain a 

Contract Management Plan (CMP). The CMP shall contain, at a minimum, plans for staffing, 

quality assurance, risk management, cost and schedule tracking for their execution of this 

contract. The CMP shall include as appendices, a project organizational chart, Work Breakdown 

Structure/Project Schedule, and spend plan forecasting monthly and cumulative project 

expenditures; the Contractor shall update and deliver these three appendices monthly. 

5.0 QUALITY ASSURANCE 
The Government will monitor the Contractor's performance using the Quality Assurance 

Surveillance Plan (QASP) (Attachment 4) . The Government reserves the right to review 
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services to be provided, including those developed or performed at the Contractor's facilities, to 

determine conformance with performance and technical requirements. 

This task requires the Contractor to develop a Quality Management Plan (QMP) and maintain a 

thorough quality control program with the aim of identifying and correcting deficiencies in the 

quality of services before performance becomes unacceptable. 

The purpose of the QASP is to describe the systematic methods used to monitor performance 

and identify the required documentation and the resources to be employed. The QASP provides 

EPA a means for evaluating whether the Contractor is meeting the performance 

standards/quality levels identified in the SOW and the Contractor's QMP. 

The Contractor shall devebp a QMP that descripes the Contractor's procedures for monitoring 

performance throughout the project's life cycle and deliver it to the COR no later than 30 

calendar days after contract award. Qually must always be planned into a project in order to 

prevent unnecessary rework, waste, cost, and time. At a minimum, the QMP shall indude the 

following: 

a. A description of follow-up procedures to ensure that deficiencies are corrected, and the 

time frames involved in correcting these deficiencies. 

b. A description of the records to be kept to document inspections and corrective or 

preventive actions taken. 

c. The records of inspections shall be kert and made available to the Government, when 

requested, throughout the performance period, and for the period after completion, until 

final settlement of any claims under this contract. 

d. The COR shall notify the Contractor, in writing, of deficiencies in the plan and allow 5 

working days for a revision to be submitted. 

6.0 TRAVEL REQUIREMENTS 
The EPA anticipates there will be travel associated with this contract and travel shall only be 

applicable to work performed on a time and materials basis. When travel is required, the 

Contractor shall submit a travel request to the COR for approval prior to incurring any travel 

cost. All non-local travel will be reimbursed in accordance with the provisions of the Federal 

Travel Regulations. The Federal Travel Regulations and current per diem rates can be 

accessed at: www.gsa.gov/portal/content/104790. 

The EPA will not reimburse local travel under this contract. Examples of local travel whidl is not 

subject to reimbursement are: travel to and from normal job site; supervisory personnel traveling 
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to a Government site or alternative facility to oversee operations. Personnel temporarily working 

at a Government site or alternative facility will consider such facility his/her normal job site. 

7.0 MATERIALS 
Materials are to be provided by the Contractor when essential to the performance of this SOW 

and specifically approved by the COR. All materials purchased by the Contractor for the use or 

ownership of the Federal Government becomes the property of the Federal Government. The 

Contractor shall document the transfer of materials in the monthly status report. 

8.0 GOVERNMENT FURNISHED ITEMS 
a. The Government will provide adequate office space, furniture, supplies, and access to 

necessary telecommunications for use in the performance of this contract. The 

Contractor's personnel shall comply with EPA regulations relati~ to the use of this 

equipment. 
b. The Government will not provide computer equipment, i.e., laptops for contractor 

personnel to use. on this task. The contractor shall provide computer equipment for use 

on this task. The EPA will provide the Contractor access to printers and facsimiles. 

c. Upon award of the contract, the Contractor shall comply with EPA regulations relating to 

Government furnished property, property administration, and disposal. 

9.0 DELIVERABLES 
Detailed below are the deliverables. Other deliverables will be defined and scheduled in the 

individual projects plans, qS required. 

Item Required Deliverable Due Date 
Monthly five (5) business days after 

1 Monthly Status Report the end of each month 
2 Draft Performance Management Plan 20 business days after Award 
3 Final Performance Management Plan and Quality 

Management Plan 45 business days after Award 
4 Performance Management Plan - Supplemental As ReQuired 

Anticipated Deliverables for Each Project 
. 

Managed 
5 Requirements Agreement As Required 
6 Estimates for PACS Projects As Required 
7 Project Plans As Required 
8 Work Breakdown Structure & Schedules As Required 
9 Milestone Schedule As Identified in the Project Plan 
10 Project Status Reports As Required 
11 Desi!:m Reviews As Required 
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12 Earned Value Analysis As Identified in the Project Plan 

13 Maintain an EPASS artifacts library to include but not 
limited to identifying existing project artifacts, artifacts 
that don't require updates; and create artifacts that Due 60 business days 
don't exist that need development. after contract award 

14 1 Time - due 30 calendar days 
Develop Master Schedule after contract award 

15 Maintain the Master Schedule by adding, changing or 
deleting approved changes to the existing Work 
Breakdown Structure (WBS), ensuring that tasks 
have meaningful descriptions; track planned and 
actual dates, etc Ongoing. Due Monthly 

16 EVMS Dashboard and Management Reporting* 1 time- Due Monthly 
17 EPASS OMB-300/53 Submission* 4 times - Quarterly 
18 EPASS CPIC data calls* Ongoing 
19 EPASS Enterprise Architecture data calls* 1 time- Annually 
20 Develop and maintain a project risk register matrix 1 time - Updated Monthly 

* Specific due dates may vary from month to month because of holidays and special events but 

are generally around the same timeframe each month/quarter. Therefore, the COR will notify 

the Contractor in advance of deliverable's due dates if conditions warrant a change in the 

schedule. 

9.1 Acceptance of 091iverables 

The Government will review and comment on all draft and final deliverables within 1 0 

business days of receipt. Acceptance or rejection of deliverables shall be made 

by the COR in writing, giving the specific reason(s) for the rejection . The Contractor shall 

correct the rejected deliverable and return it on the date specified by the COR. 

Written documents delivered to the Government in draft and final form will be evaluated 

against the following acceptance criteria: 

• Standards. The document conforms to the prescribed standard, where appicable. 

• Completeness. The document covers all aspects of the subject matter. 

• Clarity. The document is understandable by the intended user/recipient of the 

document. 

• Consistency. The document is logically coherent both internally and in conjunction 

with other related documentation. 

• Accuracy. The document is functionally and technically accurate. 

• Editorial Accuracy. The document is free of typographical and grammatical errors, 

logically organized, and follows consistent formatting styles. 
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10.0 PLACE OF PERFORMANCE 
Work shall be performed at the U.S. Environmental Protection Agency's Headquarters location, 

Washington, D.C. The optional Task 9 will be performed at a location (based on Table 2 on 

page 70) determined by the COR. 

11.0 PERSONNEL 

11.1 Key Personnel 

Table 3 describes some of the responsibilities of the Key Personnel and is not limited to the 

responsibilities identified below. Relevant experience is described in Attachment 6. 

Table 3: Key Personnel Roles and Responsibilities 
Position/Years of Experience Role Responsibilities 
Sr. Program/Project Manager • Program Management • Contractor Resource Management 

• Issue and Risk Escalation • Client Satisfaction 
At least 12 years of relevant • Contract Enforcement and • Personnel oversight and 
experience Decision Making supervision 

• Identify and Manage Resource 
Gaps 

Identity Management Lifecycle Task • Project Management • EPASS Lifecycle Management 
Lead • Issue and Risk Management activities, i.e., IDMS, CMS, PKI 

• PIV Card Lifecycle Management • Customer Satisfaction 
At least 8 years of relevant • NIST Compliant Services and 
experience Products 

• PIV Integration services 
• EPASS production and oversight 

PACS Project Task Lead • Overall Project Status 
• PACS subject matter expert Consolidation and Reporting 
• Security Systems experience 

At least 8 years of relevant Project Management • Use Project Management • Professional (PMP) Standards and experience • Issue and Risk Management Methodologies 

• Document Decisions/Action Items 
of Team Meetings 

• Monitor Project Progress 

Privacy and Security Task Lead • Project Management • Privacy and Security requirements 

• Issue and Risk Management • IT Security deliverables 
At least 8 years of relevant • Privacy and Security Data • Reporting requirements for 
experience Management Expert investments 

• IT Security 
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12.0 PHASE-IN/PHASE-OUT CONTRACT TRANSITION REQUIREMENTS 

12.1 Project Phase-in: The Contractor shall use the time between contract award and 

contract start (30 calendar days) to prepare for and achieve fully operational status on the 

first day of required services. To accomplish this level of operational readiness, the 

Contractor shall implement its proposed phase-in plan . Site access will be permitted during 

phase-in to the extent that it does not interfere with the operation · of the Incumbent 

Contractor. The Contractor shall coordinate with the COR for site access permission. The 

Phase-In Plan shall address, at a minimum: 

• Personnel reeruitment 

• Personnel orientation 

• Site familiarization 

• Material and Equipment on-hand levels verification and validation 

• Assumption of responsibility and accountability of Government furnished property 

• Telephone Services 

• Contractor provided supplies and equipment 

• Timelines 

Upon acceptance of the proposed phase-in plan, the Contractor shall commence setting 

up the infrastructure to accept and sustain the EPASS Program. This task involves the 

transition of the existing environment to one that would support the core service areas as 

defined in the scope of work. This phase will incorporate consolidation and streamlining 

of IT assets and various other activities that are deemed necessary by the EPA and the 

Contractor to begin services under the new contract. 

This transition will involve installation and implementation of management tools and 

agents, inventory of all hardware and software, staffing plans and other preliminary 

activities needed to prej:Ere for the start of the contract. The overarching objective of this 

phase is a low risk and low impact (to end-users) transition as the Contractor assumes 

responsibilities under the program. 

12.2 Project Phase-out 

The Contractor shall provide transition phase-out support and various activities to transition 

support to the Federal Government or another service provider at contract end-of-life. 

The Incumbent Contractor shall maintain full contract compliance during the period of time 

leading up to contract expiration or termination. The Incumbent Contractor shall submit to 

the COR a Phase-Out Plan 30 calendar days before contract completion or termination after 
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receiving notice from the Contracting Officer. The Contractor's Phase-Out Plan shall 

address, at a minimum: 

• Procedures for retaining the staffing levels necessary to maintain required contract 

services through the day of contract expiration or termination. 

• Procedures and responsibilities for performing physical inventory and reconciliation 

of Government Furnished Property. 

• Procedures and responsibility for reconciling and certifying material and equipment 

on-hand levels and accuracy. 

The Incumbent Contractor shall coordinate their phase-out activities with the incoming 

Contractor to produce a smooth transition at the end of the contract period. The Incumbent 

Contractor shall remove all of their Contractor-owned property from the Government spaces 

or facilities by close of business on the last day of the contract. 

13.0 OTHER PROVISIONS 

13.1 Authorities 
All Contractor personnel working onsite at the EPA on contract after December 1, 2011, 

must meet initial serurity requirements, including favorable fingerprint results, as stipulated 

in the SOW, (Attachment 5 - Agency Security Requirements for Contractor Personnel) 

before they begin onsite work. This revised process achieves parity between federal and 

nonfederal personnel security requirements. 

14.0 PRE-APPOINTMENT BACKGROUND INVESTIGATIONS 

The EPA must conduct and favorably adjudicate background investigations for each Contractor 

employee prior to commencing work on this contract. The extent of the background investigation 

will vary depending upon the Risk Category associated with each position and whether each 

position is long- or short-term. Short-term is defined as contract employees having access to 

Federally-controlled information systems and/or unescorted access to Federally-controlled 

facilities or space for six months or fewer. The minimum pre-appointment investigative 

requirements are as follows: 

(1) High Risk Positions. The minimum background investigation required is a five year 

scope Background Investigation (BI}, and the five year reinvestigation required is an 

Access National Agency Check with Inquiries (ANACI). The Standard Form (SF) 

85P, Questionnaire for Public Trust Positions, is required. 

(2) Moderate Risk Positions. The minimum background investigation required is a 

Minimum Background Investigation (MBI) for "moderate" impact on the integrity and 

efficiency of the EPA or a Limited Background Investigation (LBI) for "serious" 
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impact potential on the EPA's integrity and efficiency. The five year reinvestigation 

required is a National Agency Check with Law and Credit (NACLC). The SF-85P is 

required. 

(3) Low RiskiNon-Sensitive Positions. The minimum background investigation required 
for Low Risk/Non-Sensitive positions is a National Agency Check with Written 
Inquiries (NACI) and the required five year reinvestigation is also a NACI. The SF-

85, Questionnaire for Non-Sensitive Positions, is required. 
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ATTACHMENT 2 
PACS 

HARDWARE 

System No. 

1 

2 

3 

4 

5 

6 

EP-W-13-017 

8/17/2012 

No.PIV No. 
Card Ethernet No.PACS No. PACS 

Site(s) PACS Readers Controllers Workstations Servers 

AMAG Symmetry HSE 
Region 2 HQ, NY, NY v7.0 131 13 1 1-GFE·VM* 

AMAG Symmetry HSE 

Edison laboratory, Edison, NY v7.0 71 10 3 

AMAG Symmetry HSE 
CEPD, Puerto Rico v7.0 3 18 1 

AMAG Symmetry HSE 
Region 3 HQ, Philadelphia, PA v6.2 159 16 5 1-GFE-VM* 

AMAG Symmetry HSE 

Boothwyn (COOP), PA v6.2 10 1 1 

AMAG Symmetry HSE 
Linwood, PA v6.2 4 1 1 

AMAG Symmetry HSE 
Wheeling, WV v6.2 11 1 1 

Region 4 HQ, Atlanta, GA FCWnx Enterprise 7.7 85 8 4 2 

R4 SESD, Athens, GA FCWnx Enterprise 7.7 20 2 2 

ORD, Athens, GA FCWnx Enterprise 7.7 49 10 3 

I RTP, NC I FCWnx Enterprise 7.6 353 47 9 2 

Region 5 HQ, Chicago, IL FCWnx Enterprise 7.6 73 7 3 2 

Region 5 Laboratory, Chicago, IL FCWnx Enterprise 7.6 6 1 1 

Region 5 (COOP) Willowbrook, IL FCWnx Enterprise 7.6 11 1 1 

I MED, Duluth, MN I FCWnx Enterprise 7.7 41 5 3 1-GFE-VM* . I 
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7 I NVFEL, Ann Arbor, Ml I FCWnx Enterprise 7. 7 

8 Region 6 HQ, Dallas, TX Hirsch Velocity v3.1 

COOP, Addison, TX Hirsch Velocity v3.1 

9 Region 8 HQ, Denver, CO FCWnx Enterprise 7.7 96 9 3 2 

Region 8 Laboratory, Golden, CO FCWnx Enterprise 7.7 23 2 1 

Regional Office, Helena, MT FCWnx Enterprise 7.7 5 1 1 

10 NEIC, Denver Federal Center, CO FCWnx Enterprise 7.S 

NEIC- Secure Access Facility FCWnx Professionai7.S 

11 Region 9 HQ, San Francisco, CA FCWnx Enterprise 7:7 1 1 1 1-GFE-VM* 

Region 9 Laboratory, Richmond, 
CA FCWnx Enterprise 7.7 23 2 3 

1-GFE-VM* 
Note: All systems operate over the EPA wide area- and local area networks. All federal information technology security requirements apply to all PACS. 
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ATTACHMENT 3 
HSPD-12 PRODUCTS AND SERVICES LIST 

I 
[ -~ou_r~e _ Ca_te$ory Vendor 

I I 
I I 

... c_ lty_____ --- . ! State • Zip I 
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I PASADENA - - - - - tcA-- ~~-911o7-n47-- ~ 
, 5_!ER~II'J§ _, v~ _1_ 2q1~~~~4ss_ .... 
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j_?Q _ ______ }~_2_§~ ____ ;_~~~!\Y()RI<_~!I_t:JS~--- ----------·······- -- -----------·-··· -
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~
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I ---- ; -- - .. --l 
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EPASS PROGRAM SUPPORT 

1. INTRODUCTION 

QUALITY ASSURANCE SURVEILLANCE PLAN 
(QASP) 

EP-W-13-017 

This quality assurance surveillance plan (QASP) is pursuant to the requirements listed in the 
SOW entitled EPASS Program Support Services. This plan sets forth the procedures and 
guidelines the Environmental Protection Agency will use in ensuring the required performance 
standards or services levels are achieved by the contractor. 

1.1. Purpose 

The purpose of the QASP is to describe the systematic methods used to monitor performance 
and to identify the required documentation and the resources to be employed. The QASP 
provides a means for evaluating whether the Contractor is meeting the performance 
standards/quality levels identified in the SOW and the Contractor's quality management plan 
(QMP), and to ensure that the government pays only for the level of services received. 

This QASP defines the roles and responsibilities of all members of the integrated project team 
(IPT), identifies the performance objectives, defines the methodologies used to monitor and 
evaluate the Contractor's performance, describes quality assurance documentation 
requirements, and describes the analysis of quality assurance monitoring results. 

1.2. Performance Management Approach 

The SOW structures the acquisition around "what" service or quality level is required, as 
opposed to "how" the contractor should perform the work (i.e., results, not compliance). This 
QASP will define the performance management approach taken by the Security Management 
Division's EPASS Program Management Team to monitor and manage the contractor's 
performance to ensure the expected outcomes or performance objectives communicated in the 
SOW are achieved. Performance management rests on developng a capability to review and 
analyze information generated through performance assessment. The ability to make decisions 
based on the analysis of performance data is the cornerstone of performance management; this 
analysis yields information that indicates whether e><pected outcomes for the project are being 
achieved by the Contractor. 

Performance management represents a significant shift from the more traditional quality 
assurance (QA) concepts in several ways. Performance management focuses on assessing 
whether outcomes are being achieved and to what extent. This approach migrates away from 
scrutiny of compliance with the processes and practices used to achieve the outcome. A 
performance-based approach enables the Contractor to play a large role in how the work is 
performed, as long as the proposed processes are within the stated constraints. The only 
exceptions to process reviews are those required by law (federal , state, and local) and 
compelling business situations, such as safety and health. A "results" focus provides the 
Contractor flexibility to continuously improve and innovate over the course of the contract as 
long as the critical outcomes expected are being achieved and/or the desired performance 
levels are being met. · 
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1.3. Performance Management Strategy 

The Contractor is responsible for the quality of all work performed. The Contractor measures 
that quality through the Contractor's own quality control (QC) program. QC is work output, not 

workers, and therefore includes all work performed under this contract regardless of whether the 

work is performed by Contractor employees or by subcontractors. The Contractor's QMP will set 

forth the staffing and procedures for self-inspecting the quality, timeliness, responsiveness, 

customer satisfaction, and other performance requirements in the SOW. The Contractor will 

develop and implement a performance management system with processes to assess and 
report its performance to the designated government representative. The Contractor's QMP will 

set forth the staffing and procedures for self-inspecting the quality, timeliness, responsiveness, 

customer satisfaction, and other performance requirements in the SOW. This QASP enables the 
government to take advantage of the Contractor's QC program. 

The government representative(s) will monitor performance and review performance reports 

furnished by the Contractor to determine how the Contractor is performing against 
communicated performance objectives. The government will make determination regarding 

incentives based on performance measurement metric data and notify the contractor of those 

decisions. The Contractor shall be responsible for making required changes in processes and 
practices to ensure performance is managed effectively. 

2. ROLES AND RESPONSIBILITIES 

2.1. The Contracting Officer 

The Contracting Officer (CO) is responsible for monitoring contract compliance, contract 
administration, and cost control and for resolving any differences between the observations 

documented by the Contracting Officer's Representative (COR) and the contractor. The CO will 
designate one full-time COR as the government authority for performance management. The 

number of additional representatives serving as technical inspectors depends on the complexity 
of the services measured, as well as the Contractor's performance, and must be identified and 
designated by the CO. 

2.2 The Contracting Officer's Representative 

The COR is designated in writing by the CO to act as his or her authorized representative to 

assist in administering a contract. COR limitations are contained in the written appoin1ment 
letter. The COR is responsible for technical administration of the project and ensures proper 

government surveillance of the Contractor's performance. The COR is not empowered to make 
any contractual commitments or to authorize any contractual changes on the government's 

behalf. Any changes that the Contractor deems may affect contract price, terms, or conditions 
shall be referred to the CO for action. The COR will have the responsibility for completing QA 
monitoring forms used to document the inspection and evaluation of the Contractor's work 

performance. Government surveillance may occur under the inspection of services clause for 
any service relating to the contract. 

3. IDENTIFICATION OF REQUIRED PERFORMANCE STANDARDS/QUALITY LEVELS 

The required performance standards and/or quality levels are included in the SOW and in 
Attachment 4A, "Performance Requirements Summary." If the Contractor meets or exceeds the 

required service or performance level, they will receive a positive past performance reference. A 

3 
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Contractor's failure to meet the required service or performance level will result in a negative 

past performance reference. 

4. METHODOLOGIES TO MONITOR PERFORMANCE 

4.1 Surveillance Techniques 

In an effort to minimize the performance management burden, simplified surveillance metho,ds 

shall be used by the government to evaluate Contractor performance when appropriate. The 

primary methods of surveillance are: 

~ Random monitoring, which shall be performed by the COR designated inspector. 

~ 100% Inspection- Each month, the COR, shall review the generated documentation 
and enter summary results into the as Monitoring Form. 

~ Periodic Inspection - COR typically performs the periodic inspection on a monthly basis. 

4.2 Customer Feedback 

The Contractor is expected to establish and maintain professional communication between its 
employees and customers. The primary objective of this communication is customer 
sath~faction. Customer satisfaction is the most significant external indicator of the success and 
effectiveness of all services provided and can be measured through customer complaints. 

Performance management drives the Contractor to be customer focused through initially and 
internally addressing customer complaints and investigating the issues and/or problems but the 

customer always has the option to communicate complaints to the COR, as opposed to the 
Contractor. 

Customer complaints, to be considered valid, must set forth clearly and in writing the detailed 

nature of the complaint, must be signed, and must be forwarded to the COR. The COR will 
accept those customer complaints and investigate using the Quality Assurance Monitoring Form 
- Customer Complaint, identified in Attachment 48. 

Customer feedback may also be obtained either from the results of formal customer satisfaction 

surveys or from random customer complaints. 

4.3 Acceptable Quality Levels 

The acceptable quality levels (AQLs) included in Attachment 4A, Performance Requirements 
Summary Table, for Contractor performance are structured to allow the Contractor to manage 
how the work is performed while providing negative incentives for performance shortfalls. For 
certain critical activities such as those involving Program, Identity, and PACS Management, the 

desired performance level is 1 00 percent, however the AQL is five error or less for each 

deliverable in the QASP requirements summary based on the required services 
(tasks/deliverables). 

4 
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5. QUALITY ASSURANCE DOCUMENTATION 

5.1 The Performance Management Feedback Loop 

The performance management feedback loop begins with the communication of expected 
outcomes. Performance standards are expressed in the SOW and is assessed using the 
performance monitoring techniques shown in Attachment 4A. 

5.2 Monitoring Fonn 

The government's QA surveillance, performed by the COR, will be reported using the monitoring 

form in Attachment 48. The form, when completed, will document the government's assessment 

of the Contractor's performance under the contract to ensure that the required results are being 
achieved. 

The COR will retain a copy of all completed QA surveillance forms. 

6. ANALYSIS OF QUALITY ASSURANCE ASSESSMENT 

6.1 Determining Performance 

The Government shall use the monitoring methods cited to determine whether the performance 

standards/service levels/AQLs have been met. If the contractor has not met the minimum 
requirements, it may be asked to develop a corrective action plan to show how and by what 
date it intends to bring performance up to the required levels. 

6.2 Reporting 

At the end of each month, the COR will prepare a written report summarizing the overall results 
of the quality assurance surveillance of the Contractor's performance. This written report, which 

includes the Contractor's submitted monthly report and the completed quality assurance 
monitoring form (Attachment 48), will become part of the QA documentation. It will enable 1he 

government to demonstrate whether the Contractor is meeting the stated objectives and/or 
performance standards, including cosUtechnicallscheduling objectives. 

6.3 Reviews and Resolution 

The COR may require the Contractor's project manager, or a designated alternate, to meet 
with the CO and other government IPT personnel as deemed necessary to discuss 
performance evaluation. The COR will define a frequency of in-depth reviews with the 
Contractor, including appropriate self-assessments by the Contractor; however, if the need 
arises, the Contractor will meet with the COR as often as required or per the Contractor's 

request. The agenda of the reviews may include: 

> Monthly performance assessment data and trend analysis 

> Issues and concerns of both parties 

> Projected outlook for upcoming months and progress against expected trends, including 
a corrective action plan analysis 

> Recommendations for improved efficiency and/or effectiveness 

);> Issues arising from the performance monitoring processes 

5 
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ATTACHMENT 4A: QASP PERFORMANCE REQUIREMENTS SUMMARY 

R 
. d S . Desired Acceptable Methods Incentive (Positive 

eqUire erv1ces . . 
(T k ) Performance Quality of and/or Negative) 

as s Standards Levels Surveillance 

Submit a Project 1 00% of reports 5 or fewer 1 00% inspection of Positive Past 
Management Plan and accurately errors per deliverables, periodic Performance 
plan of action and depict current deliverable inspections, and Reference 
milestones, monthly 'status Reference: random sampling, 
EVM and CPIC QASP customer complaints Negative Past 
reporting and provide Quality Performance 
continuous monitoring Assurance Reference 
and updates. (SOW Monitoring 
Task 1, Program Form 
Management and 
Planning 

Revise/update 1 00% of reports 5 or fewer 1 00% inspection of Positive Past 
functional requirements accurately errors per deliverables, periodic Performance 
documents detailing depict current deliverable inspections, and Reference 
every requirement set status Reference: random sampling, 
forth in HSPD-12 and QASP customer complaints Negative Past 
all applicable NIST Quality Performance 
documents. (SOW Task Assurance Reference 
2, Identity Monitoring 
Management) Form 

Develop a PACS 1 00% of reports 5 or fewer 1 00% inspection of Positive Past 
Implementation Plan to accurately errors per deliverables, periodic Performance 
ensure facility specific depict current deliverable inspections, and Reference 
solutions are compliant status Reference: random sampling, 
with the EPASS QASP customer complaints Negative Past 
Program requirements. Quality Performance 
(SOW Task 4, Physical Assurance Reference 
Access Control Monitoring 
Management) Form 

,.,, 
:r· 

Submit required 1 00% of reports 5 or fewer File reviews, periodic Positive Past 
deliverables, as accurately errors per inspections, and Performance 
required. (SOW 9.0, depict current deliverable random, Reference 
Deliverables) status Reference: observations, 

QASP customer complaints Negative Past 
Quality Performance 

Assurance Reference 
Monitoring 

Form 
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ATTACHMENT 48: Sample 
QASP QUALITY ASSURANCE 

MONITORING FORM 

EP-W-13-017 

REQUIRED TASKS/SERVICES:-------------------

SURVEYPERIOD: ----------------------

SURVEILLANCE METHOD (Check): 

Ll Random Sampling Ll 100% Inspection D Periodic Inspection Ll Customer Complaint 

LEVEL OF SURVEILLANCE (Check): 

Ll Monthly 0 Quarterly 0 As needed 

ANALYSIS OF RESULTS: 

Documented Performance Measurement Rate (#of errors): 

(AQL = 5 or fewer errors) 

Reviewer's Performance Assessment (Check): D Meets Standards 

D Does Not Meet Standards 

Narrative of Performance during Survey Period:-------------

PREPAREDBY: --------------- DATE:~------

7 
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ATTACHMENT 5 

AGENCY SECURITY REQUIREMENTS FOR CONTRACTOR PERSONNEL 
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December 1, 2011 

Agency Security Requirements for Contractor Personnel 

To safeguard the EPA workforce and comply with Homeland Security Presidential Directive 12 

(HSPD-12), Executive Order (E.O.) 13467, E.O. 13488 and Office of Personnel Management 
(OPM) regulations, the EPA requires the following: 

• For Unescorted Access for 6 Months or Less 
Contractor employees needing unescorted physical access to a controlled EPA facility1 

for 6 months or less must be determined by the EPA to be fit before being issued a 
physical access badge (picture I D). A fitness determination is, per E.O. 13488, a 
decision by an agency that an individual has or does not have the required level of 
character and conduct necessary to perform work for or on behalf of a federal agency as 
a contractor employee. A favorable fitness determination is not a decision to contract 
with an individual. Contractor employees must undergo, at a minimum, an FBI fingerprint 
check of law enforcement and investigative indices (see Section 2). 

• For Unescorted Access for More than 6 Months 
Contractor employees needing unescorted access to a controlled EPA facility for more 
than 6 months are required to have an HSPD-12 smart card, called an EPASS badge., 
Eligible contractor employees must have a completed or initiated background 
investigation at the National Agency Check and Inquiries (NACI) level or above, comply 

with all other investigative and HSPD-12-related requirements, and be determined by the 
EPA Personnel Security Branch (PSB) to be fit (see Section 3). "Initiated" means that all 
initial security requirements have been met (paperwork is completed, submitted, and 
PSB-approved; favorable fingerprint results have been reooived; funding has been 
provided to cover the cost of the investigation; and PSB has sent notification that the 
individual may begin work). 

To ensure timely contract performance, the contractor must be prepared to immediately submit 
upon contract award the contractor employee information detailed in Section 1.c. This applies 
also to incumbent contractors' employees for follow-on acquisitions. All contractor employees 

under a new contract are subject to the requirements in Sections 2 or 3; however, the time 
needed to meet security requirements may be shorter for personnel who already have a 
favorable fitness determination. 

Contractor employees may begin \NOrk on the contract start date provided all applicable 
documentation in Sections 1, 2, and 3 has been received by the EPA and there is no derogatory 
information to preclude a favorable determination. Timely submission of contractor employees' 
security forms and other required documentation is essential. 

A favorable determination may be revoked at any ttme should the EPA discover derogatory 
information that deems a contractor employee unfit. Contractor employees deemed unfit will not 

1 A controlled facility is an area to which security controls have been applied to protect agency assets. 

Entry to the controlled area is restricted to personnel with a need for access. 

- - - ·-- - --··· -- - ----- -------- - ----- -----··· 
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be allowed to continue under the contract, and the contractor will be responsible for providing 

replacements acceptable to the EPA 

The EPA may make a determination of a contractor employee's fitness at any of the following 

points: 
• When the EPA prescreens the individual's security forms. "Red flag" issues include: 

o Having been fired from a previous job or having left under unfavorable 

circumstances within the past 5 years (or longer, depending on the security form 

questions and type of investigation); 
o Failure to register with the Selective Service System (applies to male applicants 

born after December 31, 1959); 
o Within the past 5 years (or longer, dependirg on the security form questions and 

type of investigation), any arrest, charge, or conviction that has been upheld for 

violent or dangerous behavior or a pattern of arrests that demonstrates disregard 

for the law; 
o Illegal drug use within the previous year, or drug manufacture or other 

involvement for profit within the past 5 years (or longer, depending on the 
security form questions and type of investigation). 

• When FBI fingerprint results are returned to the EPA; 
• When OPM returns the individual's investigative results to the EPA; 

• When the EPA becomes aware that the contractor employee may not be fit to perform 

work for or on behalf of a federal agency. The contractor is responsible for monitoring its 

employees' fitness to work and notifying the EPA immediately of any contractor 

employee arrests or illegal drug use. 

1) Initial Contractor Requirements 

This section contains the contractor's initial security requirements, which must be met before 

contractor employees can perform work on-site at EPA unaer this contract. 

a) The contractor must identify a point of contact (POC) and alternate POC to facilitate 

security processes. 

b) The contractor must ensure that all foreign nationals who will work under this contract 

have a valid U.S. Immigrant Visa or nonimmigrant Work Authorization Visa. The 

contractor must useE-Verify to verify employment eligibility as required by the FAR. 

c) The EPA requires contractor employee information for the investigative and EPASS 

processes. Immediately upon contract award or anytime new personnel are brought 

on board, the contractor POC must log on to a secure, EPA-identified portal, create an 

account, and submit complete contractor employee information: Full name (as found on 

employment records and driver's license), Social Security number, date of birth, place of 

birth (city, state, country), citizenship, employee email address, EPA Program Office or 

Regional Office, and EPA work city and state. Note: Incomplete names, inaccurate 

names, and nicknames are unacceptable and may delay contractor employees' start 

date. Instructions and the portal link will be provided upon contract award. 

d) EPA will provide the login information for the portal. After submission of the contractor 

employees' data, the Contracting Officer's Representative (COR) will notify the 
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contractor POC if additional information or corrections are required. The COR's approval 
of the information triggers the investigative and EPASS processes. 

2) Requirements for Contractor Employees Needing Ulescorted Access for 6 Months or 
Less 

This section contains the requirements for contractor employees who are not eligible for an 
EPASS badge but who need unescorted physical access. The minimum security 
requirement is an FBI fingerprint check. 

a) Before the contractor employee can begin work on-site at the EPA: 
i) He/she must be fingerprinted by the EPA; arrangements will be made by the COR. 
ii) The contractor employee must satisfactorily respond to all questions/information 

requests arising from the EPA's review of the fingerprint results. 
iii) The EPA must determine that the fingerprint results are favorable. 

Once all requirements in Section 2(a) are met, the COR/PO and contractor employee will be 
notified that the contractor employee can start work. Contractor employees will be issued a 
physical access badge and may work on-site at EPA Contractor employees must sign a 
receipt acknowledging responsibility to safeguard the badge and surrender it when required 
(see Section 4.b). 

3) Requirements for Contractor Employees Needing lklescorted Access for more than 6 
Months 

This section contains the requirements for contractor employees who are eligible for an 
EPASS badge and who must have, at a minimum, a NACI background investigation 
completed or initiated. Contractor employees needing access to sensitive information or 
otherwise occupying moderate or high-risk positions must undergo an investigation above 
the NACIIevel. The EPA will assign a position risk level to each position on the contract and 
·identify which contractor employees are EPASS-eligible. 

a) EPASS-eligible contractor employees must undergo a background investigation 
appropriate to the risk level of the position occupied, as specified by the EPA; the 
minimum acceptable investigation is a NACI. 

b) Employees who have prevbusly undergone a-federal background investigation at the 
required level and who have worked for or on behalf of the federal government without a 
break in service since the investigation was completed may not need a new 
investigation. The EPA will verify the investigative information and notify the contractor 
employee and COR if a new investigation is required. If an investigation is not needed, 
the contractor employee must still be fingerprinted by the EPA for an FBI fingerprint 
check and have favorable fingerprint results returned before beginning work on-site at 
EPA 

c) Before beginning work on-site at the EPA, contractor employees who require a new 
background investigation must: 
i) Complete and submit the appropriate OPM security questionnaire specified by the 

EPA via OPM's e-QIP system. Access to e-QIP will be provided by the EPA; the 
questionnaires are viewable at www.opm.gov/forms. Foreign national cortractor 



EPASS PROGRAM SUPPORT EP-W-13-017 

employees must, on the security questionnaire, provide their alien registration 
number or the number, type, and issuance location of the visa used for entry to the 
United States. 

ii) For a NACI only, also complete the OF 306, Declaration for Federal Employment, as 
required by OPM for any NACI and available at 
http://www.opm.gov/forms/pdf fill/of0306.pdf. Contractor employees must answer 
questions 1-13 and 16, then sign the form on the "Applicant" line, 17a. 

iii) Follow all instructions on the form(s), answer all questions fully, and submit signature 
pages as directed by the EPA 

iv) Be fingerprinted by the EPA; arrangements for fingerprinting will be made by the 
COR. 

v) Satisfactorily respond to all questions/information requests arising from the EPA's 
review of the forms or fingerprint results. 

vi) Receive favorable fingerprint results. 

d) Once all requirements in Section 3( c) are met, the COR/PO and contractor employee will 
be notified that the contractor employee can start work. Contractor employees may work 
on-site at EPA while OPM conducts the background investigation. 

e) At a time and location specified by the EPA, contractor employees must report in person 
for EPASS identity (I D) proofing and show two unexpired forms of identification from the 
lists on Department of Homeland Security Form 1-9. At least one of the documents must 
be a valid, unexpired state or federal government-issued photo ID; non-U.S. citizens 
must show at least one ID from Column A on Form 1-9. 

f) Before being issued an EPASS badge, contractor employees must sign a receipt 
acknowledging responsibility to safeguard the badge and surrender it when required 
(see Section 4.b). Contractor employees must meet all EPASS badge life-cycle 
requirements. 

g) A contractor employee has the right to appeal, in writing through the contractor POC to 
the COR, the denial or revocation of an EPASS badge. If the COR believes the appeal is 
justified, he/she will forward it to the Security Management Division (SMD). SMD's 
decision on behalf of the EPA will be final. 

4) Ongoing Contractor Security Responsibilities 

a) The contractor POC must immediately provide updated information via the secure portal 
when new contractor employees are added to the contract. These contractor employees 
must meet all initial imestigative requirements before beginning work on-site at EPA 
The contractor POC must also update information via the secure portal whenever a 
contractor employee leaves the contract. 

b) The contractor POC must ensure that all EPA physical access and EPASS badges are 
returned to the COR as soon as any of the following occurs, unless otherwise 
determined by the Agency: (i) when the badge is no longer needed for contract 
performance; (ii) upon completion of a contractor employee's employment; (iii) upon 
contract completion or termination. · 
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c) These EPA security requirements must be incorporated into all resulting subcontracts 
wherein contr~tor personnel working under the subcontract require EPA physical 
access. 
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ATTACHMENT 6 

LABOR CATEGORY QUALIFICATIONS 
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For labor hours, the following labor category descriptions for key personnel are proposed for 
use under this Contract. Each offeror shall review the qualifications for each key personnel labor 

category and propose an equal or more qualified labor category. 

Senior Program Manager/Principal Project Manager 
'General Experience: Requires a total of at least 12 years of Information Systems (IS) 
experience, incllding at least 7 years in a technical IS area such as system programming, 

technical support, HSPD-12 systems, or network engineering. Also requires at least 5 years 
experience as a task manager or supervisor. Requires substantial experience in project 
management and tracking, including these specific skills: detailed project analysis and planning; 

development of task descriptions and selection of staff members to accomplish tasks. Also 

requires demonstrated experience in team supervision and management for teams involving 

both contractor and client staff, and experienre interacting with client managers and executives. 

Functional Responsibility: Builds and manages teams of contractor personnel. Assists in 

defining and assesses project goals and develops specific implementation plans that include 
task dependencies and resource estimates. Operates within client guidance, contractual 

limitations, and policy directives. Selects and assigns tasks to team members or to client 
resources. Assumes responsibility for overall success of projects. Monitors progress of project. 

Works with team members to resolve difficult problems. Provides managerial oversight and 
guidance to team members. 

Education: Master's begree in Information Systems, Computer Science or equivalent in 

addition to experience above. 

HSPD-12 Identity Management Lifecycle Task Lead 
General Experience: Requires a total of at least 8 years of Information Systems experience, 

including at least 7 years in a technical IS area such as system programming, application 

programming, HSPD-12 systems, or network engineering. Also requires at least 3 years 

experience as a task manager. Requires competence in task management and tracking, 

including these specific skills: general project analysis and planning; task documentation and 
tracking; written and oral status reporting; problem definition and resolution; change 
management and tracking. Also requires demonstrated experience in team leadership (including 

good interpersonal skills) for teams involving both contractor and client staff, and experience 
interacting with client managers. 

Functional Responsibility: Leads teams of contractor personnel. Assesses gen~ral project 
goals and develops specific implementation plans that include task dependencies and resource 

estimates. Serves as focal point-of-contact with client regarding Personal Identity Verification 

(PIV) program activities. Assigns tasks to team members or to client resources. Conducts 
periodic task reviews. Monitors and reports on task progress. Works with team members to 

identify and resolve or escalate problems. Provides technical oversight and guidanc~ to team 
members. 

Education: Bachelor's Degree in Information Systems, Computer Science, or equivalent in 
addition to experience above. 

- - - ---- •.... --- ------- --- --- - ---
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Physical Access Control Systems (PACS) Project Task Lead 
General Experience: Requires a total of at least 8 years of Information Systems experience, 

including at least 7 years in a technical IS area such as system programming, application 
programming, HSPD-12 systems, or network engineering. Also requires at least 3 years 
experience as a task manager. Requires competence in task management and tracking, 
including these specific skills: general project analysis and planning; task documentation and 
tracking; written and oral status reporting; problem definition and resolution; change 
management and tracking. Also requires demonstrated experience in team leadership (including 
good interpersonal skills) for teams involving both contractor and client staff, and experience 

interacting with client managers. 

Functional Responsibility: Leads teams of contractor personnel. Assesses general project 

goals and develops specific implementation plans that include task dependencies and resource 

estimates. Performs HSPD-12 security systems management, development, functional and data 
requirements analysis, systems analysis and design, programming, program design, and 
documentation preparation. Works with team members to identify and resolve or escalate 
problems. Provides technical oversight and guidance to team members. 

Education: Bachelor's Degree in Information Systems, Computer Science, or equivalent in 
addition to experience above. 

HSPD-12 Privacy and Security Task Lead 
General Experience: Requires a total of at least 8 years of Information Systems experience, 

including at least 3 years in a technical IS area such as system programming, application 
programming, HSPD-12 systems, or network engineering. Also requires at least 3 years 
experience as a task manager. Requires competence in task management and tracking, 
including these specific skills: general project analysis and planning; task documentation and 

tracking; written and oral status reporting; problem definition and resolution ; change 
management and tracking. Also requires demonstrated experience in team leadership (including 
good interpersonal skills) for teams involving both contractor and client staff, and experience 
interacting with client managers. 

Functional Responsibility: Leads teams of contractor personnel. Assesses general project 

goals and develops specific implementation plans that include task dependencies and resource 

estimates. Assigns tasks to team members or to client resources. Conducts periodic task 
reviews. Monitors and reports on task progress. Works with team members to identify and 
resolve or escalate problems. Analyzes criteria for access controls for automated systems 
requiring protection. Performs computer security assessments and evaluations. Plans and 
conducts security risk analyses, security evaluations, and audits of information processing 
systems. Determines computer security compliance and effectiveness of information processing 
systems. 

Education: Bachelor's Degree in Information Systems, Computer Science, or equivalent in 
addition to the experience above. · 

·-----·------· ··---·- ·---

) . 
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HSPD-12 Specialist (Optional) 
General Experience: Requires a total of at least 5 years experience in HSPD-12 hardware and 

software systems such as biometric capture, identity proofing, HSPD-12 hardware and software 
maintenance. 

Functional Responsibility: Requires experience working with identity proofing systems and 

system software support. Requires competence in documenting of system software 
implementations and in working wth other IT staff to identify and resolve operating problems 
with system software. Analyzes and corrects problems associated with the software packages 

and works with the appropriate vendor(s) for problem resolution. Monitors system operation and 
. corrects any errors or operating problems. 

Education: Bachelor's Degree in Information Systems, Computer Science, or equivalent in 
addition to the experience cited above. 

- ·--· - --- - ·· ------------- ----- -----------------------------
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#of Estimated 
Hourly 

Labor Category 
Employees Hours 

Labor Base Year Cost Option I Cost Option II Cost Option Ill Cost Option IV Cost TOTAL ALL YEARS 

Rate 
Senior Program 

0.5 900 $134.84 $ 121,356.00 $ 123,786.00 $ 121,35G.OO $ 128,790.00 $ 131,364.00 $631,557.00 
Manager 
Identity Management 

1.0 2,000 $102.23 $ 204,460.00 $ 208,540.00 $ 212,720.00 $ 216,980.00 $ 221,230.00 $1,064,020.00 
Llfecycle Task Lead 

PACS ProjectTask Lead 1.0 2,000 $114.08 $ 228,160.00 $ 232,720.00 $ 237,380.00 $ 242,120.00 s 246,960.00 $1,187,340.00 

Privacy and Security 1.0 2,000 $110.64 $ 221,280.00 $ 225,700.00 s 230,220.00 $ 234,820.00 $ 239,520.00 $1,151,540.00 

Task Lead 

Program Manager 1.0 1,880 $122.85 s 230,958.00 $ 235,583.00 $ 240,302.00 $ 245,114.00 s 250,021.00 $1,201,978.00 

Software Developer 3 0.5 940 $106.55 $ 100,157.00 s 102,159.00 $ 104,199.00 $ 106,286.00 $ 108,410.00 $521,211.00 

Systems Engineer 2 1.5 2,840 $ 95.00 $ 269,800.00 $ 275,196.00 $ 280,706.00 $ 286,329.00 $ 292,066.00 $1,404,096.00 

Technical Expert 2 1.0 1,880 $ 90.50 $ 170,140.00 $ 173,543.00 $ 177,021.00 $ 180,555.00 $ 184,165.00 $885,424.00 

Software Developer 2 1.5 2,820 $ 85.23 $ 240,349.00 $ 245,143.00 $ 250,049.00 $ 255,041.00 $ 260,145.00 $1,250,726.00 

Technician 0.5 940 $ 73.45 $69,043.00 $70,425.00 $71,835.00 $73,273.00 $74,739.00 $359,315.00 

Systems Engineer 1 1.5 2,820 $ 63 .06 $ 177,829.00 $ 181,382.00 $ 185,020.00 $ 188,714.00 $ 192,493.00 $925,439.00 

Software Developer 1 1.0 1,880 $ 61.30 $ 115,244.00 $ 117,556.00 $ 119,906.00 $ 122,313.00 $ 124,757.00 $599,776.00 

Associate Engineer 1.5 2,820 $ 57.87 s 163,193.00 $ 166,465.00 $ 169,792.00 $173,176.00 $ 176,645.00 $849,271.00 

Total labor Cost 25,720 $2,311,969.00 $2,358,198.00 $2,405,411.00 $2,453,511.00 $2,502,605.00 $12,031,694.00 

Other Direct Cost Estimate 

Travel $20,000.00 $20,000.00 $20,000.00 $20,000,00 $20,000.00 $100,000.00 

Materials $300,000.00 $300,000.00 $300,000.00 $300,000.00 $300,000.00 $1,500,000.00 

Total ODC Cost $320,000.00 $320,000.00 $320,000.00 $320,000.00 $320,000.00 $1,600,000.00 

Optional Support ' 

HSPD-12 Specialist 1.0 2,000 $88.75 $177,SOO.OO s 181,060.00 $184,680.00 $188,380.00 $192,140.00 $923,760.00 

Total Labor and ODC Cost 14.5 27,720 I $2,B09,469.oo I $2,859,25s.oo I $2,910,091.00 I $2,9&t,891.oo I $3,014,745.00 _l $14,555,454.00 

-- - - - ________ ____________________________ ___J 
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INVOICE PREPARATION INSTRUCTIONS 

SF 1034 
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The information which a contractor is required to submit in its Standard Form 1035 is set forth as 
follows. 

(1) U.S. Department, Bureau, or Establishment- insert the name and address of the servicing 
finance office. 

(2) Voucher Number- insert the voucher number as shown on the Standard Form 

1034. (3) Schedule Number- leave blank. 

(4) Sheet Number- insert the sheet number if more than one sheet is used in numerical 
sequence. Use as many sheets as necessary to show the information required. 

(5) Number and Date of Order- insert payee's name and address as in the Standard Form 

1034. (6) Articles or Services - insert the contract number as in the Standard Form 1 034. 

(7) Amount- insert the latest estimated cost, fee (fixed, base, or award, as applicable), 
total contract value, and amount and type of fee payable (as applicable). 

(8) A summary of claimed current and cumulative costs and fee by major cost element. Include 

the rate(s) at which indirect costs are claimed and indicate the base of each by identifying the 
line of costs to which each is applied. The rates invoiced should be as specified in the contract 
or by a rate agreement negotiat~d by EPA's Cost Policy and Rate Negotiation Branch. 

(9) The fee shall be determined in accordance with instructions appearing in the contract. 

NOTE: Amounts claimed on vouchers must be based on records maintained by the contractor 
to show by major cost element the amounts claimed for reimbursement for each applicable 

contract. The records must be maintained based on the contractor's fiscal year and should 
include reconciliations of any differences between the costs incurred per books and amounts 
claimed for reimbursement. A memorandum record reconciling the total indirect cost(s) 
claimed should also be maintained. 

SUPPORTING SCHEDULES FOR COST REIMBURSEMENT CONTRACTS 

The following backup information is required as an attachment to the invoice as shown by 
category of cost: 

Direct Labor- identify the number of hours (by contractor labor category and total) and the 
total direct labor dollars billed for the period in the invoice. 

Indirect Cost Rates - identify by cost center, the indirect cost rate, 
the period, and the cost base to which it is applied. 

Subcontracts - identify the major cost elements for each subcontract. 

Other Direct Costs- when the cost for an individual cost (e.g. , photocopying, material and 
supplies, telephone usage) exceeds $1,000 per the invoice period, provide a detailed 
explanation for that cost category. 

·-··-- ·--· - - -- -----· - ------------ - --- --- ---- --- -------------------
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Contractor Acquired Equipment (if authorized by the contract) - identify by item the 
quantities, unit prices, and total dollars billed. 

Contractor Acquired Software (if authorized by the contract) -identify by item the quantities, 
unit prices, and total dollars billed. 

Travel - when travel costs exceed $2,000 per invoice period, identify by trip, the number of 
travelers, the duration of travel, the point of origin, destination, purpose oftrip, transportation 
by unit price, per diem rates on daily basis and total dollars billed. Detailed reporting 
is not required for local travel. · · 

The manner of breakdown, e.g., work assignment/delivery order basis with/without 
separate program management, contract period will be specified in the contract 
instructions. 

NOTE: Any costs requiring advance consent by the Contracting Officer will be considered 
improper and will be suspended, if claimed prior to receipt of Contracting Officer consent. 
Include the total cost claimed for the current and cumulative-to-date periods. After the total I 

amount claimed, provide summary dollar amounts of cumulative costs: (1) suspended as of the 

date of the invoice; and (2) disallowed on the contract as of the date of the invoice. The amount 
under (2) shall include costs originally suspended and later disallowed. Also include an 
explanation of the changes in cumulative costs suspended or disallowed by addressing each 
adjustment in terms of: voucher number, date, dollar amount, source, and reason for the 
adjustment. Disallowed costs should be identified in unallowable accounts in the contractor's 
accounting system. 

SUPPORTING SCHEDULES FOR FIXED-RATE CONTRACTS 

The following backup information is required as an attachment to the invoice as shown 
by category of cost: 

Direct Labor- identify by labor category the number of hours, fixed hourly rate, and the 
total dollars billed for the period of the invoice. 

Subcontracts - identify the major cost elements for each subcontract. 

Other Direct Costs -when the cost for an individual cost (e.g., photocopying, material and 
supplies, telephone usage) exceeds $1,000 per the invoice period, provide a detailed 
explanation for that cost category. 

Indirect Cost Rates- identify by cost center, the indirect cost rate, the period, and the cost 
base to which it is applied. 

Contractor Acquired Equipment- identify by item the quantities, unit prices, and total 
dollars billed. 

Contractor Acquired Software- identify by item the quantities, unit prices, and total dollars 

billed. Travel- when travel costs exceed $2,000 per invoice period, identify by trip, the number 

of travelers, the duration of travel, the point of origin, destination, purpose of trip, transportation 

by unit price, per diem rates on daily basis and total dollars billed. Detailed reporting is not 

required for local travel. 

--- · -------- - - -~-- -~~-- ----~------------~-------------------------
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The manner of breakdown, e.g., work assignment/delivery order basis with/without 
separate program management, contract period will be specified in the.contract 
instructions. 

NOTE: Any costs requiring advance consent by the Contracting Officer will be considered 
improper and will be suspended, if claimed prior to receipt of Contracting Officer consent. 

Include the total cost claimed for the current and cumulative-to-date periods. After the total 
amount claimed, provide summary dollar amounts of cumulative costs: (1) suspended as of the 

date of the invoice; and (2) disallowed on the contract as of the date of the invoice. 

The amount under (2) shall include costs.originally suspended and later disallowed. Also 

include an explanation of the changes in cumulative costs suspended or disallowed by 
addressing each adjustment in terms of: voucher number, date, dollar amount, source, and 
reason for the adjustment. Disallowed costs should be identified in unallowable accounts in 
the contractor's accounting system. 

RESUBMISSIONS 

When an original voucher was submitted, but not paid in full because of suspended costs and 

after receipt of a letter of removal of suspension, resubmissions of any previously claimed 
amounts which were suspended should be submitted in a separate invoice showing the original 

voucher number and designated with the letter "R" with the copy of the removal of suspension 
notice. The amounts should be shown under the appropriate cost category and include all 
appropriate supplemental schedules. NOTE: All disallowances must be identified as such in the 
accounting system through journal entries. 

Voucher resubmittals may also occur as a result of: (1) a new indirect cost rate agreement; or 

(2) adjustments to previously billed direct cost rates due to audit resolution. Such claims 
should be submitted in a separate invoice or request for contractor financing payment 

number. They should include supplemental schedules showing the previously adjusted 
amounts by contract period. If the resubmission is based on a new rate agreement, a copy of 

the agreement should be attached. 
Costs must be identified by delivery order or work assignment where appropriate. If the contract 

is Superfund-related, voucher resubmittals shall also identify the amount claimed against each 

Superfund site and non-site-specific activity. 

COMPLETION VOUCHERS 

Submit a completion voucher when all performance provisions of the contract are physically 

complete, when the final report (if required) is accepted, and when all direct costs have been 
incurred and booked. Indirect costs may be claimed at the provisional rates , if final rates are 
not yet available. Contractors must identify these vouchers by typing "Completion Voucher" 

next to the voucher number. For contracts separately invoiced by delivery order, provide a 
schedule showing total costs claimed by delivery order and in total for the contract. 

In addition to the completion voucher, the contractor must submit an original and two copies 
of EPA Form 1900-10, Contractor's Cumulative Claim and Reconciliation showing the total 
cumulative costs claimed under the contract. 

The information which ·a contractor is required to submit in its EPA Form 1900-1 0 is set forth 
as follows: 

(1) Contractor's Name and Address- show the name of the contractor exactly as it appears in 

the contract and its correct address, except when an assignment has been made by the 
contractor, or the right to receive payment has been restricted, as in the case of an advance 

account. When the right to receive payment is restricted, the type of information to be shown 
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in this space shall be furnished by the Contracting Officer. The Payee's DUNS number and 

Tax Identification number should also be listed below the address. 

(2) Contract Number- insert the number of the contract under which reimbursement is 
claimed. 

(3) First voucher number and completion voucher number. 

(4) Total amount of cost claimed for each cost element category through the completion voucher. 

(5) Total Fee awarded. 

(6) Amount of indirect costs calculated using negotiated final indirect cost rate(s) and/or 
provisional rate(s) as specified in the contract, if final rate(s) are not yet negotiated for 
any fiscal period. 

(7} Fiscal year. 

(8) lndirectcost center. 

(9) Appropriate basis for allocation. 

(1 0) Negotiated final indirect cost rate(s) or provisional indirect cost rate(s). 

(11) Signature. 

(12) Official title. 

(13) Date. 

FINAL VOUCHER AND CLOSING DOCUMENTS 

After completion of the final audit and all suspensions and/or audit exceptions have been 

resolved as to the final allowable costs and fee, .including establishment of final indirect cost 

rate(s) for all periods the contractor shall prepare a final voucher including any adjustments to 

vouchered costs necessitated by the final settlement of the contract price. Contractors must 

identify these vouchers by typing "Final Voucher" next to the voucher number. For contracts 

separately invoiced by delivery order, provide a schedule showing final total costs claimedby 

delivery order and in total for the contract. The contractor shall also provide an original and two 

copies of an updated EPA Form 1900-10, Contractors Cumulative Claim and Reconciliation, 

showing the total negotiated, cumulative costs for the contract. Indirect costs shall be included 

at the final negotiated rates. 

In addition to the final voucher, the contractor must submit an original and two copies of the 

Contractor's Release; Assignee's Release, if applicable; the Contractor's Assignment of 

Refunds, Rebates, Credits and other Amounts; the Assignee's Assignment of Refunds, 

Rebates, Credits and other Amounts, if applicable; and the Contractor's Affidavit of Waiver of 

Lien, when required by the contract. 


